

### DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

DEVELOPMENT SERVICES BUILDING

150 Beavercreek Road Oregon City, OR 97045

Board of County Commissioners Clackamas County

Members of the Board:

## Approval of a Contract with Baker Rock Crushing Co. Inc. dba Baker Rock Resources for the All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project

Purpose/Outcome	Project will install updated horizontal alignment warning signs along more than 100 miles on 21 rural arterial and collector corridors; and new safety signs and pavement markings at 82 rural intersections. The intersection improvements will consist of doubled-up advance intersection warning signs, doubled-up STOP signs, retroreflective sheeting on sign posts, delineators, and enhanced pavement markings.
Dollar Amount and Fiscal Impact	Contract Value \$929,648.65, which is budgeted in DTD Project #22271.
Funding Source	\$72,326.67 from County Road Funds. \$857,321.99 from ODOT ARTS grant
Duration	Contract Execution through June 30, 2022.
Previous Board Action/Review	April 11, 2019 – Approval of Contract for Design Services March 30, 2021- Discussion item at issues
Strategic Plan Alignment	This project follows the Board's Key Initiatives to provide strong infrastructure and ensure safe communities by maintaining the County's existing road infrastructure.
Counsel Review	<ol> <li>Date of Counsel review: 3/18/2021</li> <li>AN</li> </ol>
Procurement Review	Was this project processed through Procurement? Yes.
Contact Person	Christian Snuffin, Project Manager 503-680-5623
Contract No.	3669

### **Background:**

This project has two components: horizontal alignment warning signs to prevent road departure crashes, and intersection signs and pavement markings to prevent intersection crashes. The contractor will (1) install updated curve warning signs on approximately 106 miles on 21 rural arterial

and collector corridors; and (2) install various safety countermeasures at 82 rural intersections, to include doubled-up advance warning signs, doubled-up STOP signs, retroreflective sheeting on sign posts, enhanced pavement markings, raised pavement markers, delineators, and others.

The project work is anticipated to begin immediately following contract signing. Substantial completion will be not later than April 30, 2022, with final completion no later than June 30, 2022.

### **Procurement Process:**

This project was advertised in accordance with ORS and LCRB Rules on January 11, 2021. Bids were publicly opened on February 4, 2021. The County received two (2) bids: Coral Construction, Inc., \$1,428,828.00; and Baker Rock Crushing Co. Inc., \$929,648.65. After review of the bids, Baker Rock Crushing Co. Inc. was determined to be the lowest responsive bidder.

### **Recommendation:**

Staff respectfully recommends that the Board approve and sign this public improvements contract with Baker Rock Crushing Co. Inc. for the All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project.

Sincerely,	
Christian Snuffin	
Christian Snuffin, Project Manager Department of Transportation and Development	
Placed on the BCC Agenda	by Procurement



Contract #3669

This Public Improvement Contract (the "Contract"), is made by and between the Clackamas County, a political subdivision of the State of Oregon, hereinafter called "Owner," and Baker Rock Crushing Co, hereinafter called the "Contractor" (collectively the "Parties"), shall become effective on the date this Contract has been signed by all the Parties and all County approvals have been obtained, whichever is later.

Project Name: #2020-106 All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project

### 1. Contract Price, Contract Documents and Work.

The Contractor, in consideration of the sum of nine hundred twenty-nine thousand six hundred forty-eight dollars and sixty-five cents (\$929,648.65) (the "Contract Price"), to be paid to the Contractor by Owner in the manner and at the time hereinafter provided, and subject to the terms and conditions provided for in the Instructions to Bidders and other Contract Documents (as defined in the project specifications) referenced within the Instructions to Bidders), all of which are incorporated herein by reference, hereby agrees to perform all Work described and reasonably inferred from the Contract Documents. The Contract Price is the amount contemplated by the Base Bid as indicated in the accepted Bid.

Also, the following documents are incorporated by reference in this Contract and made a part hereof:

- Notice of Contract Opportunity
- Supplemental Instructions to Bidders
- Bid Form
- Performance Bond and Payment Bond
- Payroll and Certified Statement Form
- Addendum #1

- Instructions to Bidders
- Bid Bond
- Public Improvement Contract Form
- Prevailing Wage Rates
- Plans, Specifications and Drawings

The Plans, Specifications and Drawings expressly incorporated by reference into this Contract includes, but is not limited to, the Special Provisions for Highway Construction (the "Specifications"), together with the provisions of the Oregon Standard Specifications for Construction (2018) referenced therein.

The Contractor shall comply with the prohibitions set forth in ORS 652.220, compliance of which is a material element of this Contract and failure to comply is a material breach that entitles County to exercise any rights and remedies available under this Contract including, but not limited to, termination for default

### 2. Representatives.

Contractor has named <u>Mark Bauer</u> as its Authorized Representative to act on its behalf. Owner designates, or shall designate, its Authorized Representative as indicted below (check one):

Unless otherwise specified in the Contract Documents, the Owner designates Christian Snuffin as its
Authorized Representative in the administration of this Contract. The above-named individual shall be the
initial point of contact for matters related to Contract performance, payment, authorization, and to carry out
the responsibilities of the Owner.

Name of Owner's Authorized Representative shall be submitted by Owner in a separate writing.

### 3. Key Persons.

The Contractor's personnel identified below shall be considered Key Persons and shall not be replaced during the project without the written permission of Owner, which shall not be unreasonably withheld. If the Contractor intends to substitute personnel, a request must be given to Owner at least 30 days prior to the intended time of substitution. When replacements have been approved by Owner, the Contractor shall provide a transition period of at least 10 working days during which the original and replacement personnel shall be working on the project concurrently. Once a replacement for any of these staff members is authorized, further replacement shall not occur without the written permission of Owner. The Contractor's project staff shall consist of the following personnel:

**Project Executive:** Mark Bauer shall be the Contractor's project executive, and will provide oversight and guidance throughout the project term.

**Project Manager**: <u>Alexander Brock</u> shall be the Contractor's project manager and will participate in all meetings throughout the project term.

**Job Superintendent**: <u>Calvin Smith</u> shall be the Contractor's on-site job superintendent throughout the project term.

**Project Engineer:** <u>Trenton Bevan</u> shall be the Contractor's project engineer, providing assistance to the project manager, and subcontractor and supplier coordination throughout the project term.

### 4. Contract Dates.

COMMENCEMENT DATE: Upon Issuance of Notice to Proceed ("NTP")

SUBSTANTIAL COMPLETION DATE: April 30, 2022

FINAL COMPLETION DATE: June 30, 2022

Time is of the essence for this Contract. It is imperative that the Work in this Contract reach Substantial Completion and Final Completion by the above specified dates.

### 5. Insurance Certificates and Required Performance and Payment Bonds.

- 5.1 In accordance with Section 00170.70 of the Specifications, Contractor shall furnish proof of the required insurance naming Clackamas County as an additional insured. Insurance certificates may be returned with the signed Contract or may be emailed to Procurement@clackamas.us.
- 5.2 Primary Coverage: Insurance carried by Contractor under the Contract shall be the primary coverage. The coverages indicated are minimums unless otherwise specified in the Contract Documents.
  - 5.2.1 Workers' Compensation: All employers, including Contractor, that employ subject workers who work under the Contract in the State of Oregon shall comply with ORS 656.017 and provide the required Workers' Compensation coverage, unless such employers are exempt under ORS 656.126. This shall include Employer's Liability Insurance with coverage limits of not less than the minimum amount required by statute for each accident. Contractors who perform the Work without the assistance or labor of any employee need not obtain such coverage if the Contractor certifies so in writing. Contractor shall ensure that each of its Subcontractors complies with these requirements. The Contractor shall require proof of such Workers' Compensation coverage by receiving and keeping on file a certificate of insurance from each Subcontractor or anyone else directly employed by either the Contractor or its Subcontractors.

- 5.3 Builder's Risk Insurance: During the term of the Contract, for new construction the Contractor shall obtain and keep in effect Builder's Risk insurance on an all risk forms, including earthquake and flood, for an amount equal to the full amount of the Contract, plus any changes in values due to modifications, Change Orders and loss of materials added. Such Builder's Risk shall include, in addition to earthquake and flood, theft, vandalism, mischief, collapse, transit, debris removal, and architect's fees "soft costs" associated with delay of Project due to insured peril. Any deductible shall not exceed \$50,000 for each loss, except the earthquake and flood deductible which shall not exceed 2 percent of each loss or \$50,000, whichever is greater. The deductible shall be paid by Contractor. The policy will include as loss payees Owner, the Contractor and its Subcontractors as their interests may appear.
- 5.4 Builder's Risk Installation Floater: For Work other than new construction, Contractor shall obtain and keep in effect during the term of the Contract, a Builder's Risk Installation Floater for coverage of the Contractor's labor, materials and equipment to be used for completion of the Work performed under the Contract. The minimum amount of coverage to be carried shall be equal to the full amount of the Contract. The policy will include as loss payees Owner, the Contractor and its Subcontractors as their interests may appear. Owner may waive this requirement at its sole and absolute discretion.
  - 5.4.1 Such insurance shall be maintained until Owner has occupied the facility.
  - 5.4.2 A loss insured under the Builder's Risk insurance shall be adjusted by the Owner and made payable to the Owner as loss payee. The Contractor shall pay Subcontractors their just shares of insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for validity, shall require Subcontractors to make payments to their Subsubcontractors in similar manner. The Owner shall have power to adjust and settle a loss with insurers.
- 5.5 "Tail" Coverage: If any of the required liability insurance is arranged on a "claims made" basis, "tail" coverage will be required at the completion of the Contract for a duration of 36 months or the maximum time period available in the marketplace if less than 36 months. Contractor shall furnish certification of "tail" coverage as described or continuous "claims made" liability coverage for 36 months following Final Completion. Continuous "claims made" coverage will be acceptable in lieu of "tail" coverage, provided its retroactive date is on or before the effective date of the Contract. Owner's receipt of the policy endorsement evidencing such coverage shall be a condition precedent to Owner's obligation to make final payment and to Owner's final acceptance of Work or services and related warranty (if any).
- 5.6 Notice of Cancellation or Change: If the Contractor receives a non-renewal or cancellation notice from an insurance carrier affording coverage required herein, or receives notice that coverage no longer complies with the insurance requirements herein, Contractor agrees to notify Owner by fax within five (5) business days with a copy of the non-renewal or cancellation notice, or written specifics as to which coverage is no longer in compliance. When notified by Owner, the Contractor agrees to stop Work pursuant to the Contract at Contractor's expense, unless all required insurance remain in effect. Any failure to comply with the reporting provisions of this insurance, except for the potential exhaustion of aggregate limits, shall not affect the coverages provided to the Owner and its institutions, divisions, officers, and employees.

Owner shall have the right, but not the obligation, of prohibiting Contractor from entering the Project Site until a new certificate(s) of insurance is provided to Owner evidencing the replacement coverage. The Contractor agrees that Owner reserves the right to withhold payment to Contractor until evidence of reinstated or replacement coverage is provided to Owner.

- 5.7 Before execution of the Contract, the Contractor shall file with the Construction Contractors Board, and maintain in full force and effect, the separate public works bond required by Oregon Revised Statutes, Chapter 279C.830 and 279C.836, unless otherwise exempt under those provisions. The Contractor shall also include in every subcontract a provision requiring the Subcontractor to have a public works bond filed with the Construction Contractors Board before starting Work, unless otherwise exempt, and shall verify that the Subcontractor has filed a public works bond before permitting any Subcontractor to start Work.
- 5.8 When the Contract Price is \$50,000 or more, the Contractor shall furnish and maintain in effect at all times during the Contract Period a performance bond in a sum equal to the Contract Price and a separate payment bond also in a sum equal to the Contract Price. Contractor shall furnish such bonds even if the Contract Price is less than the above thresholds if otherwise required by the Contract Documents.
- 5.9 Bond forms furnished by the Owner and notarized by Contractor's surety company authorized to do business in Oregon are the only acceptable forms of performance and payment security, unless otherwise specified in the Contract Documents.

### 6. Responsibility for Damages/Indemnity.

- 6.1 Contractor shall be responsible for all damage to property, injury to persons, and loss, expense, inconvenience, and delay that may be caused by, or result from, the carrying out of the Work to be done under the Contract, or from any act, omission or neglect of the Contractor, its Subcontractors, employees, guests, visitors, invitees and agents.
- 6.2 To the fullest extent permitted by law, Contractor shall indemnify, defend (with counsel approved by Owner) and hold harmless the Owner and its elected officials, officers, directors, agents, and employees (collectively "Indemnitees") from and against all liabilities, damages, losses, claims, expenses, demands and actions of any nature whatsoever which arise out of, result from or are related to: (a) any damage, injury, loss, expense, inconvenience or delay described in this Section 6.1; (b) any accident or occurrence which happens or is alleged to have happened in or about the Project Site or any place where the Work is being performed, or in the vicinity of either, at any time prior to the time the Work is fully completed in all respects; (c) any failure of the Contractor to observe or perform any duty or obligation under the Contract Documents which is to be observed or performed by the Contractor, or any breach of any agreement, representation or warranty of the Contractor contained in the Contract Documents or in any subcontract; (d) the negligent acts or omissions of the Contractor, a Subcontractor or anyone directly or indirectly employed by them or any one of them or anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder (except to the extent otherwise void under ORS 30.140); and (e) any lien filed upon the Project or bond claim in connection with the Work. Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity which would otherwise exist as to a party or person described in this Section 6.2.
- 6.3 In claims against any person or entity indemnified under Section 6.2 by an employee of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the indemnification obligation under Section 6.2 shall not be limited on amount or type of damages, compensation or benefits payable by or for the Contractor or a Subcontractor under workers' compensation acts, disability benefit acts or other employee benefit acts.

### 7. Tax Compliance.

Contractor must, throughout the duration of this Contract and any extensions, comply with all tax laws of this state and all applicable tax laws of any political subdivision of this state. Any violation of this section shall constitute a material breach of this Contract. Further, any violation of Contractor's warranty in this Contract

that Contractor has complied with the tax laws of this state and the applicable tax laws of any political subdivision of this state also shall constitute a material breach of this Contract. Any violation shall entitle County to terminate this Contract, to pursue and recover any and all damages that arise from the breach and the termination of this Contract, and to pursue any or all of the remedies available under this Contract, at law, or in equity, including but not limited to: (A) Termination of this Contract, in whole or in part; (B) Exercise of the right of setoff, and withholding of amounts otherwise due and owing to Contractor, in an amount equal to County's setoff right, without penalty; and (C) Initiation of an action or proceeding for damages, specific performance, declaratory or injunctive relief. County shall be entitled to recover any and all damages suffered as the result of Contractor's breach of this Contract, including but not limited to direct, indirect, incidental and consequential damages, costs of cure, and costs incurred in securing replacement performance. These remedies are cumulative to the extent the remedies are not inconsistent, and County may pursue any remedy or remedies singly, collectively, successively, or in any order whatsoever.

The Contractor represents and warrants that, for a period of no fewer than six calendar years preceding the effective date of this Contract, has faithfully complied with: (A) All tax laws of this state, including but not limited to ORS 305.620 and ORS chapters 316, 317, and 318; (B) Any tax provisions imposed by a political subdivision of this state that applied to Contractor, to Contractor's property, operations, receipts, or income, or to Contractor's performance of or compensation for any work performed by Contractor; (C) Any tax provisions imposed by a political subdivision of this state that applied to Contractor, or to goods, services, or property, whether tangible or intangible, provided by Contractor; and (D) Any rules, regulations, charter provisions, or ordinances that implemented or enforced any of the foregoing tax laws or provisions.

### 8. Confidential Information.

Contractor acknowledges that it and its employees or agents may, in the course of performing their responsibilities under this Contract, be exposed to or acquire information that is confidential to Owner. Any and all information of any form obtained by Contractor or its employees or agents in the performance of this Contract shall be deemed confidential information of Owner ("Confidential Information"). Contractor agrees to hold Confidential Information in strict confidence, using at least the same degree of care that Contractor uses in maintaining the confidentiality of its own confidential information, and not to copy, reproduce, sell, assign, license, market, transfer or otherwise dispose of, give, or disclose Confidential Information to third parties or use Confidential Information for any purpose unless specifically authorized in writing under this Contract.

### 9. Counterparts.

This Contract may be executed in several counterparts, all of which when taken together shall constitute an agreement binding on all Parties, notwithstanding that all Parties are not signatories to the same counterpart. Each copy of the Contract so executed shall constitute an original.

### 10. Integration.

All provisions of state law required to be part of this Contract, whether listed in the General or Special Conditions or otherwise, are hereby integrated and adopted herein. Contractor acknowledges the obligations thereunder and that failure to comply with such terms is a material breach of this Contract.

The Contract Documents constitute the entire agreement between the parties. There are no other understandings, agreements or representations, oral or written, not specified herein regarding this Contract. Contractor, by the signature below of its authorized representative, hereby acknowledges that it has read this Contract, understands it, and agrees to be bound by its terms and conditions.

### 11. Liquidated Damages

The Contractor acknowledges that the Owner will sustain damages as a result of the Contractor's failure to substantially complete the Project in accordance with the Contract Documents. These damages may include,

but are not limited to delays in completion, use of the Project, and costs associated with Contract administration and use of temporary facilities.

- 11.1 Liquidated Damages shall be as follows if the actual Substantial Completion exceeds the required date of Substantial Completion:
  - 11.1.1. \$ 600.00 per Calendar day past the Substantial Completion date as identified in section 00180.85 (b) and 00180.85 (c).
- 12. Compliance with Applicable Law. Contractor shall comply with all federal, state, county, and local laws, ordinances, and regulations applicable to the Work to be done under this Contract including, but not limited to, compliance with the prohibitions set forth in ORS 652.220, compliance of which is a material element of this Contract and failure to comply is a material breach that entitles County to exercise any rights and remedies available under this Contract including, but not limited to, termination for default.
- 13. Responsibility for Taxes. Contractor is solely responsible for payment of any federal, state, or local taxes required as a result of the Contract or the Work including, but not limited, to payment of the corporate activity tax imposed under enrolled HB 3427 (2019 Oregon regular legislative session). Contractor may not include its federal, state, or local tax obligations as part of the cost to perform the Work.
- **14. Escrow and Retainage.** If retainage is withheld, unless the Contractor requests and the Owner accepts a form of retainage permitted under ORS 279C.560, the Owner will deposit the retainage in an interest-bearing escrow account as required by ORS 279C.570(2). The Contractor shall execute such documentation and instructions respecting the interest-bearing escrow account as the Owner may require to protect its interests, including but not limited to a provision that no funds may be paid from the account to anyone without the Owner's advance written authorization.

Signature page to follow.

In witness whereof, Clackamas County executes this Contract and the Contractor does execute the same as of the day and year first above written.

Contractor DATA: Baker Rock Crushing Co. 21880 SW Farmington Road Beaverton, Oregon 97007

Contractor CCB # 3838 Expiration Date: 6/24/2021

Oregon Business Registry # 060464-11 Entity Type: DBC

State of Formation: Oregon

Payment information will be reported to the IRS under the name and taxpayer ID# provided by the Contractor. Information must be provided prior to contract approval. Information not matching IRS records could subject Contractor to 28 percent backup withholding.

Baker Rock Crushing Co.	Clackamas County	
1 Luk K. Sne 3-16-21		
Authorized Signature Date	Chair	Date
Mark Bauer Vice President of Operations		
Name / Title Printed	Recording Secretary	
	ADDROLLED AND DODLE	
	APPROVED AS TO FORM	03/18/2021
	W	00/10/2021
	County Counsel	Date



## CLACKAMAS COUNTY PUBLIC IMPROVEMENT CONTRACT OPPORTUNITY

### Table of Contents

Section B-1	Notice of Public Improvement Contract Opportunity
Section B-2	.Instructions to Bidders
Section B-3	.Supplemental Instructions to Bidders
Section B-4.	.Bid Bond
Section B-5	.Bid Form
Section B-6	.Public Improvement Contract
Section B-7	.Performance Bond
Section B-8	Payment Bond
Section B-9	Project Information, Plans, Specifications and Drawings
Section B-10	Insurance



## CLACKAMAS COUNTY NOTICE OF PUBLIC IMPROVEMENT CONTRACT OPPORTUNITY

### INVITATION TO BID #2020-106 All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project January 11, 2021

Clackamas County ("County") through its Board of County Commissioners is accepting sealed bids for the ARTS Rural Systemic Safety Project until **February 4, 2021, 2:00 PM,** Pacific Time, ("Bid Closing") at the following location:

<u>DELIVER BIDS TO:</u> Clackamas County Procurement Division, Attention George Marlton, County Procurement Officer, Clackamas County Public Services Building, 2051 Kaen Road, Oregon City, OR 97045; or via email to procurement@clackamas.us.

Bidding Documents can be downloaded from ORPIN at the following address: http://orpin.oregon.gov/open.dll/welcome, Document No. CO1010-2020-106-21.

Prospective Bidders will need to sign in to download the information and that information will be accumulated for a Plan Holder's List. Prospective Bidders are responsible for obtaining any Addenda from Website listed above.

Engineers Estimate: \$1,212,000.00

### **Contact Information**

Procurement Process and Technical Questions: Ryan Rice, rrice@clackamas.us

Bids will be opened and publicly read aloud at the above Delivery address after the Bid Closing. Bid results will also be posted to the ORPIN listing shortly after the opening.

To be eligible for award under this Invitation to Bid, bidders (prime contractors) must submit a prequalification application (either ODOT or County) to the County at least two business days prior to the Bid Closing. County will reject bids from bidders who are not prequalified for the class of work indicated prior to the Bid Closing. Bidders must prequalified in Signing Permanent (SIGN) and Pavement Markings (PAVE).

### **State Prevailing Wage**

Prevailing Wage Rates requirements apply to this Project because the maximum compensation for all Owner-contracted Work is more than \$50,000. Contractor and all subcontractors shall comply with the provisions of ORS 279C.800 through 279C.870, relative to Prevailing Wage Rates. The Bureau of Labor and Industries (BOLI) wage rates and requirements set forth in the following BOLI booklet (and any listed amendments to that booklet), which are incorporated herein by reference, apply to the Work authorized under this Agreement:

PREVAILING WAGE RATES for Public Works Contracts in Oregon, January 1, 2021, which can be downloaded at the following web address: <a href="http://www.oregon.gov/boli/WHD/PWR/Pages/pwr\_state.aspx">http://www.oregon.gov/boli/WHD/PWR/Pages/pwr\_state.aspx</a> The Work will take place in Clackamas County, Oregon.

Clackamas County encourages bids from Minority, Women, and Emerging Small Businesses.



### INSTRUCTIONS TO BIDDERS

Clackamas County Local Contract Review Board Rules ("LCRB Rules") govern this procurement process. LCRB Rules may be found at: <a href="http://www.clackamas.us/code/documents/appendixc.pdf">http://www.clackamas.us/code/documents/appendixc.pdf</a>. The Instructions to Bidders is applicable to the procurement process for Clackamas County, or any component unit thereof identified on the Notice of Public Improvement Contract Opportunity, herein after referred to as the "Owner"

### Article 1. Scope of Work

The work contemplated under this contract with the Owner, includes all labor, materials, transportation, equipment and services necessary for, and reasonably incidental to, the completion of all construction work in connection with the project described in the Project Manual which includes, but is not necessarily limited to, the Notice of Public Improvement Contract Opportunity, Instructions to Bidders, Supplemental Instructions to Bidders, Bid Form, Bid Bond, Public Improvement Contract Form, Performance Bond, Payment Bond, and Plans, Specifications and Drawings.

### Article 2. Examination of Site and Conditions

Before making a Bid, the Bidder shall examine the site of the work and ascertain all the physical conditions in relation thereto. The Bidder shall also make a careful examination of the Project Manual including the plans, specifications, and drawings and other contract documents, and shall be fully informed as to the quality and quantity of materials and the sources of supply of the materials. Failure to take these steps will not release the successful Bidder from entering into the contract nor excuse the Bidder from performing the work in strict accordance with the terms of the contract at the price established by the Bid.

The Owner will not be responsible for any loss or for any unanticipated costs, which may be suffered by the successful Bidder, as a result of such Bidder's failure to be fully informed in advance with regard to all conditions pertaining to the work and the character of the work required, including site conditions. No statement made by an elected official, officer, agent, or employee of the Owner in relation to the physical or other conditions pertaining to the site of the work will be binding on the Owner, unless covered by the Project Manual or an Addendum.

### Article 3. Interpretation of Project Manual and Approval of Materials Equal to Those Provided in the Specifications

If any Bidder contemplating submitting a Bid for the proposed contract is in doubt as to the true meaning of any part of the plans, specifications or forms of contract documents, or detects discrepancies or omissions, such Bidder may submit to the Architect (read "Engineer" throughout in lieu of Architect as appropriate) a written request for an interpretation thereof at least ten (10) calendar days prior to the date set for the Bid Closing.

When a prospective Bidder seeks approval of a particular manufacturer's material, process or item of equal value, utility or merit other than that designated by the Architect in the Project Manual, the Bidder may submit to the Architect a written request for approval of such substitute at least ten (10) calendar days prior to the date set for the Bid Closing. The prospective Bidder submitting the request will be responsible for its prompt delivery.

Requests of approval for a substitution from that specified shall be accompanied by samples, records of performance, certified copies of tests by impartial and recognized laboratories, and such other information as the Architect may request.

To establish a basis of quality, certain processes, types of machinery and equipment or kinds of materials may be specified in the Project Manual either by description of process or by designating a manufacturer by name and referring to a brand or product designation or by specifying a kind of material. Whenever a process is designated or a manufacturer's name, brand or item designation is given, or whenever a process or material covered by patent is designated or described, it shall be understood that the words "or approved equal" follow such name, designation or description, whether in fact they do so or not.

Any interpretation of the Project Manual or approval of manufacturer's material will be made only by an Addendum duly issued. All Addenda will be posted to the ORPIN listing and will become a part of the Project Manual. The Owner will not be responsible for any other explanation or interpretation of the Project Manual nor for any other approval of a particular manufacturer's process or item for any Bidder.

When the Architect approves a substitution by Addendum, it is with the understanding that the Contractor guarantees the substituted article or material to be equal or better than the one specified.

### Article 4. Security to Be Furnished by Each Bidder

Each Bid must be accompanied by either 1) a cashier's check or a certified check drawn on a bank authorized to do business in the State of Oregon, or 2) a Bid bond described hereinafter, executed in favor of the Owner, for an amount equal to ten percent (10%) of the total amount Bid as a guarantee that, if awarded the contract, the Bidder will execute the contract and provide a performance bond and payment bond as required. The successful Bidder's check or Bid bond will be retained until the Bidder has entered into a contract satisfactory to Owner and furnished a one hundred percent (100%) performance bond and one hundred percent (100%) payment bond. The Owner reserves the right to hold the Bid security as described in Article 10 hereof. Should the successful Bidder fail to execute and deliver the contract as provided for in Article 12 hereof, including a satisfactory performance bond and payment bond within twenty (20) calendar days after the Bid has been accepted by the Owner, then the contract award made to such Bidder may be considered canceled and the Bid security may be

forfeited as liquidated damages at the option of the Owner. The date of the acceptance of the Bid and the award of the contract as contemplated by the Project Manual shall mean the date of acceptance specified in the Notice of Intent to Award.

### **Article 5. Execution of Bid Bond**

Should the Bidder elect to utilize a Bid bond as described in Article 4 in order to satisfy the Bid security requirements, such form must be completed in the following manner:

- A. Bid bonds must be executed on the County forms, which will be provided to all prospective Bidders by the Owner.
- B. The Bid bond shall be executed on behalf of a bonding company licensed to do business in the State of Oregon.
- C. In the case of a sole individual, the bond need only be executed as principal by the sole individual. In the case of a partnership, the bond must be executed by at least one of the partners. In the case of a corporation, the bond must be executed by stating the official name of the corporation under which is placed the signature of an officer authorized to sign on behalf of the corporation followed by such person's official capacity, such as president, etc. The corporation seal should then be affixed to the bond.
- D. The name of the surety must be stated in the execution over the signature of its duly authorized attorney-in-fact and accompanied by the seal of the surety corporation.

### Article 6. Execution of the Bid Form

Each Bid shall be made in accordance with: (i) the sample Bid Form accompanying these instructions; (ii) the appropriate signatures for a sole individual, partnership, corporation or limited liability corporation shall be added as noted in Article 5C above; (iii) numbers pertaining to base Bids shall be stated both in writing and in figures; and (iv) the Bidder's address shall be typed or printed.

The Bid Form relates to Bids on a specific Project

Manual. Only the amounts and information asked for on the Bid Form furnished will be considered as the Bid. Each Bidder shall Bid upon the work exactly as specified and provided in the Bid Form. The Bidder shall include in the Bid a sum to cover the cost of all items contemplated by the Contract. The Bidder shall Bid upon all alternates that may be indicated on the Bid Form. When Bidding on an alternate for which there is no charge, the Bidder shall write the words "No Charge" in the space provided on the Bid Form. If one or more alternates are shown on the Bid Form, the Bidder shall indicate whether each is "add" or "deduct."

### Article 7. Prohibition of Alterations to Bid

Bids that are incomplete, or contain ambiguities or have differing conditions required by the Bidder, including requested changes or exceptions to the Public Improvement Contract form or other portions of the Project Manual, may be rejected in Owner's sole and absolute discretion.

### **Article 8. Submission of Bid**

Each Bid shall be sealed in an envelope, properly addressed to the Owner, showing on the outside of the envelope the name of the Bidder and the name of the project. Bids will be received at the time and place stated in the Notice of Public Improvement Contract Opportunity.

### Article 9. Bid Closing and Opening of Bids

All Bids must be received by the Owner at the place and time set for the Bid Closing. Any Bids received after the scheduled Bid Closing time for receipt of Bids will be rejected.

At the time of opening and reading of Bids, each Bid received will be publicly opened and read aloud, irrespective of any irregularities or informalities in such Bids.

Generally, Bid results will be posted to the Procurement Website within a couple hours of the opening.

## Article 10. Acceptance or Rejection of Bids by Owner

Unless all Bids are rejected, the Owner will award a contract based on the lowest responsive Bid from a responsible Bidder. If that Bidder does not execute the contract, it will be awarded to the next lowest responsible Bidder or Bidders in succession.

The Owner reserves the right to reject all Bids and to waive minor informalities. The procedures for contract awards shall be in compliance with the provisions of the LCRB Rules in effect at that time.

The Owner reserves the right to hold the Bid and Bid security of the three lowest Bidders for a period of thirty (30) calendar days from and after the time of Bid opening pending award of the contract. Following award of the contract the Bid security of the three lowest Bidders may be held twenty (20) calendar days pending execution of the contract. All other Bids will be rejected and Bid security will be returned.

In determining the lowest Bidder, the Owner reserves the right to take into consideration any or all authorized base Bids as well as alternates or combinations indicated in the Bid Form.

If no Bid has been accepted within thirty (30) calendar days after the opening of the Bids, each of the three lowest Bidders may withdraw the Bid submitted and request the return of the Bid security.

### Article 11. Withdrawal of Bid

At any time prior to the Bid Closing, a Bidder may withdraw its Bid. This will not preclude the submission of another Bid by such Bidder prior to the time set for the Bid Closing.

After the time set for the Bid Closing, no Bidder will be permitted to withdraw its Bid within the time frames specified in Article 10 for award and execution, except as provided for in that Article.

## Article 12. Execution of Contract, Performance Bond and Payment Bond

The Owner will provide the successful Bidder with contract forms within seven (7) calendar days after

the completion of the award protest period. The Bidder is required to execute the contract forms as provided, including a performance bond and a payment bond from a surety company licensed to do surety business in the State of Oregon, within seven (7) calendar days after receipt of the contract forms. The contract forms shall be delivered to the Owner in the number called for and to the location as instructed by the Owner.

### **Article 13. Recyclable Products**

Contractors will use recyclable products to the maximum extent economically feasible in the performance of the Contract.

## Article 14. Clarification or Protest of the Solicitation Document or Specifications

Any request for clarification or protest of the solicitation document or specifications must be submitted in the manner provided for in the applicable section of the LCRB Rules to the Procurement Representative referenced in the Notice of Public Improvement Contract Opportunity.

A protest of the Solicitation Document must be received within seven (7) business days of the issuance of the Bid or within three (3) business days of issuance of an addendum.

Requests for clarification may be submitted no less than five (5) business days prior to the Bid Closing Date.

### Article 15. Protest of Intent to Award

Owner will name the apparent successful Bidder in a "Notice of Intent to Award" letter. Identification of the apparent successful Bidder is procedural only and creates no right in the named Bidder to the award of the contract. Competing Bidders will be notified by publication of the Notice of Intent to Award on the Clackamas County Procurement Website of the selection of the apparent successful Bidder(s) and Bidders shall be given seven (7) calendar days from the date on the "Notice of Intent to Award" letter to review the file at the Procurement Division office and file a written protest of award, pursuant to C-

049-0450. Any award protest must be in writing and must be delivered by hand delivery or mail to the Procurement Division Director at: Procurement Division, 2051 Kaen Road, Oregon City, OR 97045.

## Article 16. Disclosure of First-Tier Subcontractors

Within two (2) working hours after the Bid Closing, all Bidders shall submit to the County a disclosure form identifying any first-tier subcontractors (those entities that would be contracting directly with the prime contractor) that will be furnishing labor and materials on the contract, if awarded, whose subcontract value would be equal to or greater than: (a) Five percent (5%) of the total contract price, but at least \$15,000; or (b) \$350,000, regardless of the percentage of the total contract price.

Disclosures may be submitted with the Bid or may be hand delivered to the Bid Closing address or emailed to procurement@clackamas.us.



### SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

Project Name: # 2020-106
All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project

The following modify the Clackamas County "Instructions to Bidders" for this Project. Where a portion of the Instructions to Bidders has been modified by these Supplemental Instructions to Bidders, the unaltered portions shall remain in effect.

- 1. **Prequalification:** To be eligible for award under this Invitation to Bid, bidders (prime contractors) must submit a prequalification application (either ODOT or County) to the County at least two business days prior to the Bid Closing. County will reject bids from bidders who are not prequalified for the class of work indicated prior to the Bid Closing. **Bidders must prequalified in Signing Permanent (SIGN) and Pavement Markings (PAVE).**
- 2. Submission of Bids by email: Complete Bids (including all attachments) may be emailed and must be electronically received by the closing time and date 2:00 p.m. Pacific Time, February 4, 2021. If emailed, the Bid must be emailed to the following address: Procurement@clackamas.us. The email subject line must be "Bid for # 2020-106 ARTS Rural Systemic Safety Project" Bidders are strongly encouraged to telephone and confirm electronic receipt of the complete emailed document(s) before the above time and date deadline. Bids delayed or lost by email system filtering or failures may be considered at Clackamas County's sole and absolute discretion.
- 3. Closed buildings- COVID: The County is requiring all bids for this project be electronically submitted. Complete Bids (including all attachments) must be received by the closing time and date 2:00 p.m. Pacific Time, February 4, 2021. The Bid must be emailed to the following address: <a href="mailto:Procurement@clackamas.us">Procurement@clackamas.us</a>. The email subject line must read "Bid for #2020-106 ARTS Rural Systemic Safety Project" Upon receiving of the bid, the County will send bidders an email confirmation acknowledging receipt. Bids delayed or lost by email system filtering or failures may be considered at Clackamas County's sole and absolute discretion.

Bids will be publicly read aloud via the computer application, Zoom. Bidders will be allowed to video conference or listen by phone to the bid results. The projects Zoom meeting can be accessed via the information below:

Join Zoom Meeting <a href="https://clackamascounty.zoom.us/j/83915671281">https://clackamascounty.zoom.us/j/83915671281</a>

Meeting ID: 839 1567 1281 One tap mobile +16699006833,,83915671281# US (San Jose) +12532158782,,83915671281# US (Tacoma)

Dial by your location

- +1 669 900 6833 US (San Jose)
- +1 253 215 8782 US (Tacoma)
- +1 346 248 7799 US (Houston)
- +1 408 638 0968 US (San Jose)
- +1 301 715 8592 US (Washington D.C)
- +1 312 626 6799 US (Chicago)
- +1 646 876 9923 US (New York)

Meeting ID: 839 1567 1281

**4. Good Faith Effort:** Clackamas County encourages participation in contracts by Historically Underrepresented Businesses. "Historically Underrepresented Businesses" are State of Oregon-certified and self-identified minority, women and emerging small business as well as firms that are certified federally or by another state or entity with substantially similar requirements as the State of Oregon.

Bidders must perform Good Faith Effort (defined below) and submit Form 1 and Form 2 for the Bidders Bid to be considered responsive. Form 1 and Form 2 must be submitted within two (2) hours after the Closing Date and Time. Form 1 and Form 2 may be submitted by hand delivery to the location the Bid was due or may email the completed Forms to Procurement@clackamas.us. "Good Faith Effort" is a requirement of a prime contractor to reach out to at least three Historically Underrepresented Business Subcontractors for each division of work that will be subcontracted out and to complete the required forms. If fewer than three Historically Underrepresented Business Subcontractors are reasonably available for a particular division of work, the Bidder must specifically note the reason for there being fewer than three contacts. The outreach should be performed with sufficient time to give the subcontractors at least 5 calendar days to respond to the opportunity. Form 3, which documents the actual amount of subcontractors on the project, must be submitted with the project final pay application. Compliance with the Good Faith Effort and submission of Forms 1, 2 and 3 is a contractual requirement for final payment.

The sufficiency of the documentation or the performance of Good Faith Effort shall be in the sole and absolute determination of Clackamas County. Only those Bidders that Clackamas County has determined have not sufficiently performed Good Faith Effort shall have protest rights of the determination for such Bidder. No Bidder shall have protest rights of the sufficiency of any other Bidder completing Good Faith Effort.

<sup>\*\*</sup>The Apparent Low bid results will be posted to the projects OPRIN listing as soon as possible following the bid opening.

# CLACKAMAS COUNTY GOOD FAITH EFFORT SUBCONTRACTOR AND SELF-PERFORMED WORK LIST (FORM 1)

Prime Contractor Name: Baker Rock Crushing Co., Inc. dba Baker Rock Resources Total Contract Amount: \$929,648.65

Project Name: #2020-106 All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project

PRIME SELF-PE	RFORMING: Identify below	ALL GFE Divisions of Work	(DOW) to	be self-performed.	Good Faith Efforts are oth	erwise required.
		DOW BIDDER WILL SELF-P	ERFORM	(GFE not required)		_
	Signage					_
						_
						_
						_

PRIME CONTRACTOR SHALL DISCLOSE AND LIST <u>ALL</u> SUBCONTRACTORS, including those Minority-owned, Woman-owned, and Emerging Small Businesses ("M/W/ESB") that you intend to use on the project. Hand delivery to Procurement, 2051 Kaen Road, Oregon City, OR 97045 or email to procurement@clackamas.us within 2 hours of the BID/Quote Closing Date/Time

Use <b>c</b>	ALL SUBCONTRACTORS BELOW orrect legal name of Subcontractor No Assumed Business Names)	Division of Work (Painting, electrical, landscaping, etc.) List ALL DOW performed by Subcontractors	DOLLAR AMOUNT OF SUBCONTRACT	se MB Su	Certified of the contract of t	g SB
Name Address City/St/Zip Phone# OCCB#	Apply-A-Line, LLC P.O. Box 90577 Portland, OR 97290 (503) 777-4228 217180	Pavement Markings	\$89,234.05	MBE	WBE	ESB
Name Address City/St/Zip Phone# OCCB#	A&D Flagging, LLC P.O. Box 30443 Portland, OR 97283 (503) 875-1625 220198	Flagging	\$73,370.00	X		X
Name Address City/St/Zip Phone# OCCB#						
Name Address City/St/Zip Phone# OCCB#						

# CLACKAMAS COUNTY GOOD FAITH EFFORT M/W/ESB CONTACT / BIDS RECEIVED LOG (FORM 2)

Prime Contractor: Baker Rock Crushing Co., Inc. dba Baker Rock Resources
Project: #2020-106 All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project

Prime Contractor must contact or endeavor to contact at least 3 M/W/ESB Subcontractors for each Division of Work. Prime Contractor shall record its contacts with M/W/ESB Subcontractors through use of this log (or equivalent) entering all

required information. All columns shall be completed where applicable. Additional forms may be copied if needed.

NAME OF M/W/ESB	Divisions of Work	Date Sollicitation		NE CONTACT		BID ACTIVIT			JECTED BIDS eceived & not used)	N-4
SUBCONTRACTOR	(Painting, electrical, landscaping, etc.)	Letter / Fax Sent	Date of Call	Person Receiving Call	Will Bid	Bid Received	Bid Used	Bid Amount	Reason Not Used (Price, Scope or Other. If Other, explain in Notes>>)	Notes
A&D Flagging, LLC	Flagging	01/19/21			X Yes	X Yes	X Yes	\$73,370.00		
					No	No	No			
D&H Flagging	Flagging	01/19/21			X Yes	Yes	Yes	\$76,975.25	Price	
					No	No	X No			
Chick of All Trades, LLC dba C.O.A.T. Flagging	Flagging	01/19/21			X Yes	X Yes	Yes	\$70,523.75	Other	Exclusions indicated that
aba G.G.A.T. Flagging					No	No	X No			rates would increase in June.
					Yes	Yes	Yes			
					No	No	No			
**In regards to the Pa					Yes	Yes	Yes			
pavement marking c scope of work.	ompanies that v	were DBE Co	ertified to co	mpiete this	No	No	No			
					Yes	Yes	Yes			
					No	No	No			
					Yes	Yes	Yes			
					No	No	No			

# CLACKAMAS COUNTY GOOD FAITH EFFORT ROJECT COMPLETION REPOR

## PROJECT COMPLETION REPORT (FORM 3)

Prime Contractor Name: Total Contract Amount:

Project Name: #2020-106 All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project

Complete this form and submit with your request for final payment upon the project completion. Please list all subcontractors used for

the project. Use additional sheets as necessary. If Certified or LIST ALL SUBCONTRACTORS BELOW **FINAL DOLLAR Division of Work** self-reported Use **correct legal name** of Subcontractor (Painting, electrical, AMOUNT OF MBE/WBE/ESB landscaping, etc.) (No Assumed Business Names) **SUBCONTRACT** List ALL DOW performed Subcontractor by Subcontractors Check box MBE **WBE ESB** Name **Address** City/St/Zip Phone# OCCB# BY SIGNING BELOW. I HEREBY CERTIFY THAT THE ABOVE LISTED FIRMS HAVE BEEN UTILIZED BY OUR COMPANY IN THE AMOUNTS REPRESENTED ABOVE AND THAT THE INFORMATION CONTAINED HEREIN IS COMPLETE AND ACCURATE.. Authorized Signature of Contractor Representative Date



### **BID BOND**

Project Name: #2020-106 All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project

Baker Rock Crushing Co. Inc. We, dba Baker Rock Resources	, as "Principal,"		
(Name of Principal)	, do 1 molpai,		
and Travelers Casualty and Surety Company of (Name of Surety)	America, an <u>Conn</u>	ecticut	Corporation,
authorized to transact Surety business in ourselves, our respective heirs, executors Clackamas County ("Obligee") the sum of (\$	, administrators, succ	hereby jointlessors and	y and severally bind assigns to pay unto
Ten Percent (10%) of Bid Amount			dollars.
WHEREAS, the condition of the obligation of bid to an agency of the Obligee in response project identified above which proposal or bid required to furnish bid security in an amount pursuant to the procurement document.	to Obligee's procuren I is made a part of this	nent docume bond by refe	nt (No. 2020-106) for the rence, and Principal is
NOW, THEREFORE, if the Obligee shall accinto a Contract with the Obligee in accordance as may be specified in the bidding or Contract performance of such Contract and for the prosecution thereof, or in the event of the fair bond or bonds, if the Principal shall pay to the between the amount specified in said bid an faith contract with another party to perform the null and void, otherwise to remain in full force.	e with the terms of suct Documents with good prompt payment of la lure of the Principal to be Obligee the different d such larger amount he Work covered by sa	h bid, and giv I and sufficier abor and mat enter such C ce not to exce for which the	re such bond or bonds at surety for the faithful terial furnished in the contract and give such sed the penalty hereof Obligee may in good
IN WITNESS WHEREOF, we have caused authorized legal representatives this 4th	this instrument to beday of February	executed an	nd sealed by our duly, 20_21
Baker Rock Crushing Co. Inc. Principal: dba Baker Rock Resources	Surety:Travelers Casua	alty and Surety	Company of America
By: Signature  Ples, Jur  Official Capacity	By: Attorney-In-Fact, Am	ber Lynn Reese	
Attest: / SJA TS K	1501 Fourth Ave., Suit	e 1000	
Corporation Secretary		Address	The state of the s
	Seattle, WA 98101 City	State	Zip
			326-4291
	(206) 326-4290 Phone	(200) Fax	020-7201



### Travelers Casualty and Surety Company of America Travelers Casualty and Surety Company St. Paul Fire and Marine Insurance Company

### POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint Amber Lynn Reese of PORTLAND

Oregon , their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 17th day of January, 2019.







State of Connecticut

City of Hartford ss.

On this the 17th day of January, 2019, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the 30th day of June, 2021

NOTARY PUBLIC MARK PROBLEM

Anna P. Nowik, Notary Public

Robert L. Raney, Senior Vice President

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this 4th

day of February

2021







Kevin E. Hughes, Assistant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.

Please refer to the above-named Attorney-in-Fact and the details of the bond to which this Power of Attorney is attached.



### **BID FORM**

BID C	ECT: #2020-106 All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project (LOSING: February 4, 2021, 2:00 PM, Pacific Time (PENING: February 4, 2021, 2:05 PM, Pacific Time
FROM	Baker Rock Crushing Co., Inc.  Bidder's Name (must be full legal name, not ABN/DBA)
TO:	Clackamas County Procurement Division – Attention George Marlton, County Procurement Officer 2051 Kaen Road Oregon City, OR 97045
1	Bidder is (check one of the following and insert information requested):
	a. An individual; or
	b. A partnership registered under the laws of the State of; or
	Xc. A corporation organized under the laws of the State of Oregon; or
	d. A limited liability corporation organized under the laws of the State of;
	and authorized to do business in the State of Oregon hereby proposes to furnish all material and labor and perform all work hereinafter indicated for the above project in strict accordance with the Contract Documents for the Basic Bid as follows:
	Nine Hundred Twenty Nine Thousand Six Hundred Forty Eight Dollars and 65 Cents  Dollars (\$ 929,648.65
	and the Undersigned agrees to be bound by the following documents:
	Notice of Public Improvement Contract Opportunity
	• Instructions to Bidders • Supplemental Instructions to Bidders
	• Bid Bond • Bid Form
	• Public Improvement Contract Form • Performance Bond and Payment Bond
	<ul> <li>Prevailing Wage Rates</li> <li>Payroll and Certified Statement Form</li> </ul>
	Plans, Specifications and Drawings
	• ADDENDA numbered through, inclusive (fill in blanks)
2. relating	The Undersigned proposes to add to or deduct from the Base Bid indicated above the items of work to the following Alternate(s) as designated in the Specifications: N/A
3.	The Undersigned proposes to add to or deduct from the Base Bid indicated above the items or work

relating to the following Unit Price(s) as designated in the Specifications, for which any adjustments in the Contract amount will be made in accordance with the project specifications: Provide the attached Bid

Schedule with Bid.

- 4. The work shall be completed within the time stipulated and specified in 00180.50(h) of the Special Provisions for All Roads Transportation Safety Rural Systemic Safety Countermeasures.
- 5. Accompanying herewith is Bid Security which is equal to ten percent (10%) of the total amount of the Basic Bid, plus the total sum of Alternatives (if any).
- 6. The Undersigned agrees, if awarded the Contract, to execute and deliver to Clackamas County, within twenty (20) calendar days after receiving the Contract forms, a Contract Form, and a satisfactory Performance Bond and Payment Bond each in an amount equal to one hundred percent (100%) of the Contract sum, using forms provided by the Owner. The surety requested to issue the Performance Bond and Payment Bond will be:

Travelers Casualty and Surety Company of America - Connecticut	
(name of surety company - not insurance agency)	

The Undersigned hereby authorizes said surety company to disclose any information to the Owner concerning the Undersigned's ability to supply a Performance Bond and Payment Bond each in the amount of the Contract.

- 7. The Undersigned further agrees that the Bid Security accompanying the Bid is left in escrow with Clackamas County; that the amount thereof is the measure of liquidated damages which the Owner will sustain by the failure of the Undersigned to execute and deliver the above-named Contract Form, Performance Bond and Payment Bond, each as published, and that if the Undersigned defaults in either executing the Contract Form or providing the Performance Bond and Payment Bond within twenty (20) calendar days after receiving the Contract forms, then the Bid Security shall become the property of the Owner at the Owner's option; but if the Bid is not accepted within thirty (30) calendar days of the time set for the opening of the Bids, or if the Undersigned executes and timely delivers said Contract Form, Performance Bond and Payment Bond, the Bid Security shall be returned.
- 8. The Undersigned certifies that: (i) This Bid has been arrived at independently and is being submitted without collusion with and without any agreement, understanding, or planned common course of action with any other vendor of materials, supplies, equipment or services described in the invitation to bid designed to limit independent bidding or competition; and (ii) the contents of the Bid have not been communicated by the Undersigned or its employees or agents to any person not an employee or agent of the Undersigned or its surety on any Bond furnished with the Bid and will not be communicated to such person prior to the official opening of the Bid.
- 9. The undersigned X HAS, HAS NOT (check one) paid unemployment or income taxes in Oregon within the past 12 months and X DOES, DOES NOT (check one) a business address in Oregon. The undersigned acknowledges that, if the selected bidder, that the undersigned will have to pay all applicable taxes and register to do business in the State of Oregon before executing the Contract Form.
- 10. The Undersigned agrees, if awarded a contract, to comply with the provisions of ORS 279C.800 through 279C.870 pertaining to the payment of the prevailing rates of wage.
- 11. Contractor's CCB registration number is \_\_\_\_\_\_\_\_. As a condition to submitting a bid, a Contractor must be registered with the Oregon Construction Contractors Board in accordance with ORS 701.035 to 701.055, and disclose the registration number. Failure to register and disclose the number will make the bid unresponsive and it will be rejected, unless contrary to federal law.
- 12. The successful Bidder hereby certifies that all subcontractors who will perform construction work as described in ORS 701.005(2) were registered with the Construction Contractors Board in accordance with ORS 701.035 to 701.055 at the time the subcontractor(s) made a bid to work under the contract.

		ker's Compensation Insu			ford Fire Insurance Co.	
lic	y No. 14WEOE0003	, and that Contractor	shall submi	t Certificates of	f Insurance as required	d.
	Contractor's Key Inc	lividuals for this project	(supply inf	formation as ap	plicable):	
	Project Executive:	Mark Bauer		Cell Phone:	503-642-2531	,
	Project Executive: Project Manager:	Mark Bauer Alexander Brock		Cell Phone:	503-642-2531 503-214-0518	,
					503-214-0518	

- 15. The Undersigned certifies that it has not discriminated against minority, women, or emerging small businesses in obtaining any subcontracts for this project.
- 16. The Undersigned certifies that it has a drug testing program in accordance with ORS 279C.505.

**REMINDER:** Bidder must submit the below First-Tier Subcontractor Disclosure Form.

By signature below, Contractor agrees to be bound by this Bid.

NAME OF FIR	RM	Baker Rock Crushing Co., Inc. dba Baker Rock Resources			
ADDRESS		21880 SW Farmington Rd.			
		Beaverton, OR 97007			
TELEPHONE	NO	503-214-0518			
EMAIL		markbauer@baker-rock.com			
SIGNATURE	1)	Sole Individual			
or	2)	Partner			
or	3)	Authorized Officer or Employee of Corporation			

\*\*\*\*\* END OF BID \*\*\*\*

Bid #2020-106 Addendum #1 ARTS Rural Systemic Safety Countermeasures Project

ITEM	SPEC	ITEM DESCRIPTION	Unit	Quantity	Unit Price	Amount
101	0210-0100000A	MOBILIZATION	LS	1	50,000.00	50,000.00
102	0225-0100000A	TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS	1	19,800.00	19,800.00
103	0225-0168000T	FLAGGERS	HOUR	1,265	87.20	110,308.00
104	0310-0110000A	REMOVAL OF DELINEATORS	LS	1	94.60	94.60
105	0840-0102000E	DELINEATORS, TYPE 2	EACH	564	41.80	23,575.20
106	0851-0101000F	PAVEMENT LINE REMOVAL	FOOT	3,615	0.51	1,843.65
107	0851-0102000J	PAVEMENT BAR REMOVAL	SQFT	1,010	3.40	3,434.00
108	0851-0103000E	PAVEMENT LEGEND REMOVAL	SQFT	250	3.40	850.00
109	0855-0101000E	MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	EACH	554	5.10	2,825.40
110	0856-0101000E	PERMANENT SURFACE MOUNTED TUBULAR MARKERS	EACH	139	88.60	12,315.40
111	0866-0117000F	HI-BUILD PAINT, SPRAYED, SURFACE	FOOT	27,720	0.22	6,098.40
112	0867-0103100E	PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH	1	511.00	511.00
113	0867-0107100E	PAVEMENT LEGEND, TYPE B-HS: "STOP"	EACH	7	483.00	3,381.00
114	0867-0107100E	AVEMENT LEGEND, TYPE B-HS: "AHEAD"		1	966,00	966.00
115	0867-0145100J	PAVEMENT BAR, TYPE B-HS	SQFT	5,570	11.00	61,270.00
116	0867-0152000E	PAVEMENT LEGEND, TYPE B-HS: "SLOW"	EACH	2	483.00	966.00
117	0867-0169100E	PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	EACH	20	39.80	796.00
118	0905-0100000A	REMOVE EXISTING SIGNS	LS	1	495.00	495.00
119	0905-0101000A	REMOVE AND REINSTALL EXISTING SIGNS	LS	1	417.00	417.00
120	0905-0102000A	REMOVE EXISTING SUPPORT	LS	1	78,300.00	78,300.00
121	0905-0103000A	REMOVE AND REINSTALL EXISTING SUPPORT	LS	1	9,430.00	9,430.00
122	0920-0100000A	SIGN SUPPORT FOOTINGS	LS	1	9,690.00	9,690.00
123	0930-0117000A	PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS (2"x2" 12-ga)	EACH	1,687	182.00	307,034.00
124	0930-0117000A	PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS (2.5"x2.5" 12-ga)	EACH	55	395.00	21,725.00
125	0940-0202000J	SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT	19,461	10.30	200,488.30
125		REFLECTIVE POST SLEEVES	EACH	37	83.10	3,074.70
				TOTAL		929,648.65

Total Price N	line Hundred Twenty Nine Thousand Six Hundred Forty Eight	Dollars and		
S	Sixty Five Cents	Cents		
Name of Firm B	aker Rock Crushing Co., Inc. dba Baker Rock Resources			
Name (Print)	Mark Bauer			
Signature	Mule K. Ban		_Date 2.4.2	-1

# FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM PROJECT: #2020-106 All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project

BID OPENING: February 4, 2021, 2:00 PM, Pacific Time

Failure to submit this Form by the disclosure deadline will result in a nonresponsive bid.

### **INSTRUCTIONS:**

This First-Tier Subcontractor Disclosure Form ("Form") must be submitted and received at the location specified in the Notice of Public Improvement Contract Opportunity on the advertised Bid Closing, and within two working hours after the advertised Bid Closing Time.

The Form may be mailed, hand-delivered or emailed to: <u>Procurement@clackamas.us</u>. It is the responsibility of Bidders to submit this Form and any additional sheets with the Project name clearly marked on the envelope or the subject line of the email.

Subcontractor lists may be submitted with the bid in the same envelope or email at the Bid Closing date and time. Subcontractor lists <u>MUST</u> be submitted within **two (2) hours** of the Bid Closing date and time.

List below the name of each subcontractor that will be furnishing labor, or labor and materials, for which disclosure is required, the category of work that the subcontractor will be performing, and the dollar value of the subcontract. Enter "NONE" if the value of the project bid is less than \$100,000 or there are no subcontractors that need to be disclosed. ATTACH ADDITIONAL SHEETS IF NECESSARY.

1. 2.	SUBCONTRACTOR NAME Apply-A-Line, LLC A&D Flagging, LLC	DOLLAR VALUE \$89,234.05 \$73,370.00	CATEGORY OF WORK Pavement Markings Flagging
4. 5. 6.			

The above listed first-tier subcontractor(s) are providing labor, or labor and material, with a Dollar Value equal to or greater than:

- a) 5% of the total Contract Price, but at least \$15,000. If the Dollar Value is less than \$15,000 do not list the subcontractor above; or
- b) \$350,000 regardless of the percentage of the total Contract Price.

Firm Name:	Baker Rock C	Crushing Co., Inc	, dba Baker	Rock Res	ources	
Bidder Sign	ature: Rd	ecco. To	to	Phone #_	503-642-2531	



### PERFORMANCE BOND

Bond No.: 10/392185		
Solicitation: #2020-106	<del></del>	
Project Name: All Roads Transportation	n Safety ("ARTS") Rural Systemi	ic Safety Project
Travelers Casualty and (Surety #1)	Bond Amount No. 1:	\$ \$929,648.65
Travelers Casualty and (Surety #1) Surety Company of America #2)*	Bond Amount No. 2:*	\$
* If using multiple sureties	Total Penal Sum of Bond:	\$ \$929,648.65

We, Baker Rock Crushing Co., dba Baker Rock Resources

as Principal, and the above identified Surety(ies), authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind ourselves, our respective heirs, executors, administrators, successors and assigns firmly by these presents to pay unto Clackamas County, the sum of (Total Penal Sum of Bond)

\$929,648.65 Nine Hundred Twenty Nine Thousand Six Hundred (Provided, that we the Sureties bind ourselves in such sum "jointly and severally" as well as "severally" only for the purpose of allowing a joint action or actions against any or all of us, and for all other purposes each Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is set forth opposite the name of such Surety); and

WHEREAS, the Principal has entered into a contract with Clackamas County, along with the plans, specifications, terms and conditions of which are contained in the above-referenced Solicitation; and

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard specifications, special provisions, schedule of performance, and schedule of contract prices, are made a part of this Performance Bond by reference, whether or not attached to the contract (all hereafter called "Contract"); and

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions, requirements, plans and specifications, and all authorized modifications of the Contract which increase the amount of the work, the amount of the Contract, or constitute an authorized extension of the time for performance, notice of any such modifications hereby being waived by the Surety:

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal herein shall faithfully and truly observe and comply with the terms, conditions and provisions of the Contract, in all respects, and shall well and truly and fully do and perform all matters and things undertaken by Contractor to be performed under the Contract, upon the terms set forth therein, and within the time prescribed therein, or as extended as provided in the Contract, with or without notice to the Sureties, and shall defend, indemnify, and save harmless Clackamas County and its elected officials, officers, employees and agents, against any direct or indirect damages or claim of every kind and description that shall be suffered or claimed to be suffered in connection with or arising out of the performance of the Contract by the Principal or its subcontractors, and shall in

all respects perform said contract according to law, then this obligation is to be void; otherwise, it shall remain in full force and effect for so long as any term of the Contract remains in effect.

Nonpayment of the bond premium will not invalidate this bond nor shall Clackamas County, be obligated for the payment of any premiums.

This bond is given and received under authority of Oregon Revised Statutes Chapter 279C and the Clackamas County Local Contractor Review Board Rules, the provisions of which hereby are incorporated into this bond and made a part hereof.

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND SEALED BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES.

	PRINCIPAL:	Mark Bauer
	Ву:	K. Bon
	V	Signature
-	Vice President	of Operations
		Official Capacity
	Attest:	

day of March

**SURETY:** Travelers Casualty and Surety Company of America [Add signatures for each if using multiple bonds]

Corporation Secretary

SEPTEMBER PROPERTY.

BY ATTORNEY-IN-FACT: [Power-of-Attorney must accompany each bond]

Tamara A. Ringeisen ATTORNEY-IN-FACT

1

1501 Fourth Ave., Suite 1000

Seattle, WA 98101 Address

City State Zip 503.467.2809 State Zip

Phone Fax

Dated this



### Travelers Casualty and Surety Company of America Travelers Casualty and Surety Company St. Paul Fire and Marine Insurance Company

### **POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint Tamara A Ringeisen of PORTLAND

Oregon , their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 17th day of January, 2019.







State of Connecticut

City of Hartford ss.

On this the 17th day of January, 2019, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the 30th day of June, 2021

Anna P. Nowik, Notary Public

Robert L. Raney, Senior Vice President

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this 16

day of March

2021







Kevin E. Hughes, Assistant Secretary



### PAYMENT BOND

Bond No.: 10/392185		
Solicitation: #2020-106		
Project Name: All Roads Transportation	Safety ("ARTS") Rural Systemi	c Safety Project
,	,	•
Travelers CasualtySurety #1)	Bond Amount No. 1:	\$ \$929,648.65
Travelers Casualty Surety #1) and Surety Company of America	Bond Amount No. 2:*	\$
* If using multiple sureties	Total Penal Sum of Bond:	\$ \$929,648.65
J		

We, Baker Rock Crushing Co., dba Baker Rock Resources as Principal, and the above identified Surety(ies), authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind ourselves, our respective heirs, executors, administrators, successors and assigns firmly by these presents to pay unto Clackamas County, the sum of (Total Penal Sum of Bond) \$929,648.65 Nine Hundred Twenty Nine Thousand Six Hundred Forty Eight and 65/100-(Provided, that we the Sureties bind ourselves in such sum "jointly and severally" as well as "severally" only for the purpose of allowing a joint action or actions against any or all of us, and for all other purposes each Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is set forth opposite the name of such Surety); and

WHEREAS, the Principal has entered into a contract with Clackamas County, along with the plans, specifications, terms and conditions of which are contained in above-referenced Solicitation; and

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard specifications, special provisions, schedule of performance, and schedule of contract prices, are made a part of this Payment Bond by reference, whether or not attached to the contract (all hereafter called "Contract"); and

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions, requirements, plans and specifications, and schedule of contract prices which are set forth in the Contract and any attachments, and all authorized modifications of the Contract which increase the amount of the work, or the cost of the Contract, or constitute authorized extensions of time for performance of the Contract, notice of any such modifications hereby being waived by the Surety:

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal shall faithfully and truly observe and comply with the terms, conditions and provisions of the Contract, in all respects, and shall well and truly and fully do and perform all matters and things by it undertaken to be performed under said Contract and any duly authorized modifications that are made, upon the terms set forth therein, and within the time prescribed therein, or as extended therein as provided in the Contract, with or without notice to the Sureties, and shall defend, indemnify, and save harmless Clackamas County and its elected officials, officers, employees and agents, against any claim for direct or indirect damages of every kind and description that shall be suffered or claimed to be suffered in connection with or arising out of the performance of the Contract by the Contractor or its subcontractors, and shall promptly pay all persons supplying labor, materials or both to the Principal or its subcontractors for prosecution of the work provided in the Contract; and shall promptly pay all contributions due the State Industrial Accident Fund and the State Unemployment Compensation Fund from the Principal or its subcontractors in connection with the performance of the Contract; and shall pay over to the Oregon Department of Revenue all sums required to be deducted and retained from the wages of employees of the Principal and its subcontractors pursuant to ORS 316.167, and

shall permit no lien nor claim to be filed or prosecuted against Clackamas County on account of any labor or materials furnished; and shall do all things required of the Principal by the laws of this State, then this obligation shall be void; otherwise, it shall remain in full force and effect for so long as any term of the Contract remains in effect.

Nonpayment of the bond premium will not invalidate this bond nor shall Clackamas County be obligated for the payment of any premiums.

This bond is given and received under authority of Oregon Revised Statutes Chapter 279C and the Clackamas County Local Contractor Review Board Rules, the provisions of which hereby are incorporated into this bond and made a part hereof.

Dated this	16	day of	March	, 20_21		
			PRINCIPAL:	Mark Bauer		
			By: Mul	K. Bu		
				Signature	<del>2</del>	_
			Vice President	<u> </u>	· ·	-
			Attest:	Official (	Capacity	
			Allest.	Corporat	ion Secretary	
			SURETY: Travele			
			BY ATTORNEY	-IN-FACT:		
			[Power-of-Attorn	ey must accomp	pany each bo	nd]
			Tamara A. Ringeis	sen ATTORNE	Y-IN-FACT	
			Longon	Name	سمار	)
			4504 Fourth Ave	Signature	3	
			1501 Fourth Ave.,	Address	and the	SUPERINGE
			Seattle, WA 9810	1 Address	A STREET	NO SUREY, CO
			City 503.467.2809	State 866.57	Zip 7.1326	IARTFORD
			Phone	Fax	101	CONN.



# CLACKAMAS COUNTY PUBLIC IMPROVEMENT CONTRACT PROJECT INFORMATION, PLANS, SPECIFICATIONS AND DRAWINGS

### PROJECT: #2020-106 All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project

### **Project Background:**

Clackamas County Department of Transportation and Development is seeking a qualified contractor to install signing and pavement markings for the ARTS Rural Systemic Safety Countermeasures Project. This project has two components: horizontal alignment warning signs to prevent road departure crashes; and intersection signs and pavement markings to prevent intersection crashes. The successful contractor will install the following:

### Systemic Horizontal Alignment Signs

Install updated horizontal alignment warning signs per the project plans on approximately 106 miles on 21 rural arterial and collector corridors to reduce crashes and to comply with MUTCD standards. Signs will include advance curve/turn warning signs, advisory speed plaques, chevron signs, and others.

### Systemic Rural Intersections

Install various safety countermeasures per project plans to reduce crashes at 82 rural intersections. The safety countermeasures include doubled-up, oversized advance warning signs, doubled-up STOP signs, retroreflective sheeting on sign posts, enhanced pavement markings, RPMs, delineators, and others.

The safety countermeasures included in this project are expected to result in measurable reductions in fatal and serious injury crashes on County rural roadways, which is consistent with the goal of the Clackamas County Transportation Safety Action Plan to eliminate serious injury and fatal crashes by 2035.

**Engineers Estimate:** \$1,212,000.00

### **Key Dates:**

All Basic Bid Work may begin as soon as the Notice to Proceed ("NTP") is issued

Substantial Completion: April 30, 2022

Final Completion: June 30, 2022

Time is of the essence for this Project. Note the Liquidated Damages requirements as described in the project Specifications.

### The Scope further includes the following Plans, Specifications and Drawings:

SPECIAL PROVISIONS FOR ALL ROADS TRANSPORTATION SAFETY RURAL SYSTEMIC SAFETY COUNTERMEASURES- CLACKAMAS COUNTY DEPARTMENT OF TRANSPORTATION AND DEVELOPOMENT dated 2020.

ARTS Systemic Safety Design Drawing Set – pages 1 through 370.

### **SPECIAL PROVISIONS**

### **FOR**

# ALL ROADS TRANSPORTATION SAFETY RURAL SYSTEMIC SAFETY COUNTERMEASURES

# CLACKAMAS COUNTY DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT

**CLACKAMAS COUNTY, OREGON** 

SIGNING AND PAVEMENT MARKINGS

2020



# CLACKAMAS COUNTY DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT SPECIAL PROVISIONS

FOR

# ARTS RURAL SYSTEMIC SAFETY COUNTERMEASURES

### PROFESSIONAL OF RECORD CERTIFICATION:



Date Signed: December 17, 2020

I certify the Special Provision Section(s) listed below are applicable to the design for the subject project for Redland Road Radar Speed Feedback Signs Project. Modified Special Provisions were prepared by me or under my supervision.

Sections: 00210, 00220, 00225, 00280, 00290, 00310, 00440, 00840, 00850, 00851, 00855, 00856, 00866, 00867, 00905, 00920, 00930, 00940, 02040, 02050, 02530, 02560, 02910

## **ARTS Rural Systemic Safety Countermeasures Signing and Pavement Markings**

### **SPECIAL PROVISIONS**

### **WORK TO BE DONE**

## ARTS RURAL SYSTEMIC SAFETY COUNTERMEASURES PROJECT CLACKAMAS COUNTY, OREGON

The ARTS Rural Systemic Safety Countermeasures Project is a signing and pavement markings project. The project has two components:

- Systemic Horizontal Alignment Signs: Install horizontal alignment warning signs, based on the project plans, over approximately 110 miles on 22 rural arterial and collector corridors.
- 2. Systemic Rural Intersection Safety Improvements: Install signing and pavement markings, based on the project plans, at 78 rural intersections

The safety countermeasures included in this project are expected to result in measurable reductions in fatal and serious injury crashes on County rural roadways, which is consistent with the goal of the Clackamas County Transportation Safety Action Plan to eliminate serious injury and fatal crashes by 2035.

Updating horizontal warning signs is a proven safety countermeasure that is associated with a 16% reduction in road-departure crashes. This project will also bring 110 miles of rural arterials and collectors into compliance with MUTCD standards for horizontal alignment signs.

The planned intersection safety countermeasures are proven to reduce the number of intersection crashes by 20%-30%.

### APPLICABLE SPECIFICATIONS

The Specifications that are applicable to the Work on this Project is the 2018 edition of the "Oregon Standard Specifications for Construction", as modified by these Special Provisions. All Sections in Part 00100 apply, whether or not modified or referenced in the Special Provisions.

All number references in these Special Provisions shall be understood to refer to the Sections and subsections of the Standard Specifications bearing like numbers and to Sections and subsections contained in these Special Provisions in their entirety.

The construction drawings may include standard drawings or details within the plan set or they may be included by reference. If standard drawings or details are included, it is intended to indicate that this specific drawing be used. If standard drawings or details are referenced, it is intended to indicate that the latest available drawing should be used.

### **CLASS OF WORK**

Signing and Pavement Markings

#### Section 00110 - Organization, Conventions, Abbreviations and Definitions

Comply with Section 00110 of the Standard Specifications supplemented and/or modified as follows:

# 00110.05(d) References to Laws, Acts, Regulations, Rules, Ordinances, Statutes, Orders, and Permits

Add the following to the first bullet (Statutes and Rules):

 Clackamas County's Local Contract Review Board (LCRB) Rules are accessible online on the County's website (http://www.clackamas.us/code/documents/appendixc.pdf).

#### 00110.10 Abbreviations

Add the following:

CCDA - Clackamas County Development Agency

DTD - Clackamas County Department of Transportation and Development

LCRB - Local Contract Review Board

ODFW - Oregon Department of Fish and Wildlife

UNS - Utility Notification System

WES - Water Environment Services of Clackamas County

## 00110.20 Definitions

Add or modify definitions as follows:

**Agreement Form** – The written agreement between the Owner and Contractor covering the work to be performed under the contract.

**Amendment** – A contract modification for Additional Work, Changed Work, Extra Work, Field Directives, or other changes. An Amendment changes the contract value, scope, and/or time. Amendments require formal approval by the Board of County Commissioners, pursuant to LCRB Rule Division C-049-160, prior to approval of such work.

**Approved Equal** - Materials or services proposed by the contractor and approved by the County as equal substitutes for those materials or services specified.

Award - Same as "Notice to Intent to Award".

**BCC** – The Clackamas County Board of County Commissioners

**Bid** - A written offer by a bidder on forms furnished by the County to do work stated in the bid documents at the prices quoted. "Bid" is synonymous with "proposal" in these bid documents.

**Bid Closing** - The date and time for Bid Closing is the same as the date and time for Bid Opening.

**Bid Documents**- The following documents together comprise the Bid Documents:

- Invitation to Bid, Instructions to Bidders, Bid Form, Bid Proposal, Schedule of Prices, Bid
- Bond, Performance Bond
- Certificate of Insurance, Prevailing Wage Rates
- The "Oregon Standard Specifications for Construction" by ODOT and APWA, 2018 edition.
- Plans and drawings
- Other bid documents included or referenced in the bid documents
- Addenda, if any
- The Agreement Form and Special Provisions

**Bonds** - The bond or surety bond is a written document given by the surety and principal to the obligee to guarantee a specific obligation.

**Change Order** - A price agreement for Extra Work, Changed Work, field directives, or other changes. A Change Order does not change the contract value, scope, or time until it is incorporated into an Amendment. Change Orders will be agreed upon, in writing, by the County Project Manager and the Contractor's designated representative.

**Contract** - The written contract agreement, including amendments, signed by the Contractor and Clackamas County, which describes the work to be done, the contract amount, and defines the relationships and obligations of the Contractor and the County.

Contract Documents - The Invitation to Bid, the Instructions to Bidders, the accepted Bid Proposal and Schedule of Prices, the Subcontractor List, the Bid Bond, the Performance and Payment Bond, the Certificate of Insurance, the Prevailing Wage Rates, the Standard Specifications and Special Provisions, Amendments, the Plans and Drawings, the Agreement, as well as all documents incorporated by reference therein, and any and all addenda prepared by or at the direction of and adopted by the County and further identified by the signature of the parties and all modifications thereof incorporated in the documents before their execution.

**County** - The term "County" shall mean Clackamas County, including the Board of County Commissioners, employees and agents of the County authorized to administer the conditions of these contract documents.

**Department** – A subdivision of the Agency.

**Engineer** - The County's Project Manager either acting directly or through an authorized representative(s). When referring to approval of extra work or other Contract modifications, "Engineer" also refers to the County's legal authority according to the LCRB rules.

**Invitation to Bid** - The public announcement (Notice to Contractors) inviting bids for work to be performed or materials to be furnished.

**Legal Holiday** - As defined in ORS 279C.540.

**Lump Sum** - A method of payment providing for one all-inclusive cost for the work or for a particular portion of the work.

**Notice of Intent to Award** - A written notice from the County notifying bidders that the County intends to award to the responsible bidder submitting lowest responsive bid.

**ODOT Procurement Office** – Clackamas County Purchasing Department.

**Owner** – Synonymous with Agency.

**Plan Holder's List** – A list of contractor's names, contact names, phone and fax numbers that the County's Purchasing Department creates during bidding of the Project.

**Project Manager** – The Owner's representative who directly supervises the engineering and administration of the contract.

**Shop Drawings** – Synonymous with Working Drawings.

Solicitation Document – Synonymous with Bid Documents.

**Standard Drawings** – The Agency-prepared detailed drawings for Work or methods of construction that normally do not change from project to project. The Standard Drawings include the ODOT Standard Drawings.

**Standard Specifications** - "Oregon Standard Specifications for Construction", current edition, published by the Oregon Department of Transportation and as amended by **the Agency**.

**State** - Where the term "State" or "State of Oregon" or "ODOT" appears in the contract documents it shall mean "Clackamas County", "State of Oregon", or "ODOT" as applicable because of context.

**Work Day** - Any and every calendar day from January 1 to December 31 of every year, excluding Saturdays, Sundays and Legal Holidays.

# Section 00120 - Bidding Requirements and Procedures

Comply with Section 00120 of the Standard Specifications supplemented and/or modified as follows:

**00120.00** Prequalification of Bidders - Delete and replace with the following:

See Instructions to Bidders.

**00120.01** General Bidding Requirements – Delete and replace with the following:

See Instructions to Bidders.

**00120.05** Request for Plans, Special Provisions, and Bid Booklets: – Delete and replace with the following:

See Notice of Public Improvement Contract and Instructions to Bidders.

Copies of the 2018 Oregon Standard Specifications for Construction and Supplements might be found on the Oregon Department of Transportation website at:

http://www.oregon.gov/ODOT/Business/Pages/Standard Specifications.aspx

00120.15 Examination of Work Site and Solicitation Documents; Consideration of Conditions to be Encountered – Delete the third paragraph.

00120.17 Use of Agency-Owned Land for Staging or Storage Areas – Add the following:

If no County-owned adjacent property is available for the Contractor, no changes here are necessary. If there is County-owned adjacent property but it won't be available, a specific restriction should be mentioned in 00120.17 (b) and (c).

**Output** On the Changes to Plans, Specifications, or Quantities before Opening of Bids - Delete and replace with the following:

See Instructions to Bidders.

**O0120.40 Preparation of Bids** – Delete and replace this section with the following:

See Instructions to Bidders.

**Submittal of Bids** - Delete and replace with:

See Instructions to Bidders.

**Submitting Bids for More than One Contract** – Delete this subsection.

**00120.60** Revision or Withdrawal of Bids - Delete and replace with the following:

See Instructions to Bidders.

**Mistakes in Bids** – Delete and replace with the following:

See Instructions to Bidders.

**00120.70** Rejection of Nonresponsive Bids – Delete and replace with the following:

See Instructions to Bidders.

**Opportunity for Cooperative Arrangement –** Delete this section.

## Section 00130 - Award and Execution of Contract

Comply with Section 00130 of the Standard Specifications supplemented and/or modified as follows:

**Consideration of Bids** - Delete third paragraph.

**Outline Outline Outline</u> <b>Outline Outline Outli** 

See Instructions to Bidders.

**Note: Output Out** 

See Instructions to Bidders.

**00130.30 Contract Booklet** – Add the following:

Other documents are part of the contract documents by reference. These include, but are not limited to:

- The "Oregon Standard Specifications for Construction", 2018 Edition, as published by the Oregon Department of Transportation (ODOT).
- "Oregon Standard Drawings" latest edition, as published by ODOT.
- Clackamas County Service District No. 1 "Surface Water Standard Specifications", latest edition.

**Contract Submittals** - Delete and replace with the following:

See Instructions to Bidders.

**00130.70** Release of Bid Guaranties – Delete and replace with the following:

See Instructions to Bidders.

**O0130.80** Project Site Restriction- Replace the paragraph that begins "Until the Agency sends...", with the following paragraph:

Until the Agency sends the Contractor written Notice to Proceed with the Work, and the Contractor has filed the public works bonds required in 00170.20, the Contractor shall not go onto the Project Site on which the Work is to be done, nor move Materials, Equipment or workers onto the Project Site.

## Section 00140 - Scope of Work

Comply with Section 00140 of the Standard Specifications supplemented and/or modified as follows:

**O0140.30** Agency-Required Changes in the Work – Replace the last paragraph with the following:

Upon receipt of an Engineer's written order modifying the Work, the Contractor shall perform the Work as modified via Change Order, which may be subject to approval as an Amendment.

If an Amendment incorporating changes to the Work increases the Contract amount, the Contractor shall notify its Surety of the increase and shall provide the Agency with a copy of any resulting modification to bond documents. The Contractor's performance of Work pursuant to Amendments shall neither invalidate the Contract nor release the Surety. Payment for changes in the Work shall be made in accordance with 00195.20. Contract Time adjustments shall be made in accordance with 00180.80.

#### **00140.31** "As-Built" Records - Add the following section:

Maintain a current and accurate record of the work completed during the course of this contract. This may be in the form of "as-built" drawings kept by accurately marking a designated set of the contract plans with the specified information as the Work proceeds. Accurate, complete and current "as-built" drawings are a specified requirement for full partial payment of the work completed. At project completion and as a condition of final payment, the Contractor shall deliver to the Project Manager a complete and legible set of "as-built" drawings.

The "as-built" drawings must show the information listed below. Where the term "locate" or "location" is used, it shall mean record of position with respect to both the construction vertical datum and either construction horizontal datum or a nearby permanent improvement.

- Record location of underground services and utilities as installed.
- Record location of existing underground utilities and services that are to remain and that are encountered during the course of the work.
- Record changes in dimension, location, grade or detail to that shown on the plans.
- · Record changes made by change order.
- Record details not in the original plans.
- Provide fully completed shop drawings reflecting all revisions.

## Section 00150 - Control of Work

Comply with Section 00150 of the Standard Specifications modified as follows:

**Output Output Ou** 

Except as indicated elsewhere in the Contract (e.g. Amendment approval by the BCC), the Engineer has full authority over the Work and its suspension.

**00150.05** Cooperative Arrangements – Delete this section.

#### 00150.10 Coordination of Contract Documents

(a) Order of Precedence – Delete this section and replace with the following:

The Engineer will resolve any discrepancies between these documents in the following order of precedence:

- · Approved Amendments;
- Approved Change Orders
- Bid Schedule with Schedule of Prices;
- Permits from governmental agencies
- · Special Provisions;

- Agency-prepared drawings specifically applicable to the Project and bearing the Project title;
- · Reviewed and accepted, stamped Working Drawings;
- · Agreement Form;
- Standard Drawings;
- Approved Unstamped Working Drawings;
- Standard Specifications;
- · All other Contract Documents not listed above.

Notes on a drawing shall take precedence over drawing details.

Dimensions shown on the drawings, or that can be computed, shall take precedence over scaled dimensions.

**00150.15(b)** Agency Responsibilities - Replace this subsection, except for the subsection number and title, with the following:

The Engineer will perform the Agency responsibilities described in the ODOT Construction Surveying Manual for Contractors, Chapter 1.5 (see Section 00305) and the following:

- 1) Lay out and construction stakes for sign pole installations;
- 2) Stake right-of way or easement lines;
- 3) All stakes will be one-time only; and
- 4) Deduct from payments due the Contractor all costs incurred to replace stakes and marks negligently or intentionally damaged, removed, or destroyed by the Contractor.

**00150.15(c)** Contractor Responsibilities - Replace this subsection, except for the subsection number and title, with the following:

The Contractor shall perform the Contractor responsibilities described in the ODOT Construction Surveying Manual for Contractors, Chapter 1.6 (see Section 00305).

**00150.50** Cooperation with Utilities: Add the following to the end of Paragraph (a):

There may be other utility servers who are not specifically listed in these Special Provisions or on the Plans that may be adjusting or inspecting their facilities within the project limits.

**00150.50(c)** Contractor Responsibilities – Add the following to the bulleted list:

- Hold a utility scheduling meeting and monthly utility coordination meetings (see also 00180.42);
- Maintain and re-establish utility location marks according to OAR 952-001-0090(2)(a).
   Coordinate re-establishment of the location marks with the associated Utility;
- Determine the exact location before excavating within the reasonable accuracy zone according to OAR 952-001-0090(2)(c);

- Backfill any exposed utilities as recommended and approved by the Utility representative. Obtain utility locate warning tape from the Utility and replace damaged or removed warning tape. Utility locate warning tape may not be present at all existing utilities;
- Stake, place warning tape, and maintain no work limits around critical Utility facilities as shown or directed by the Engineer and the Utility; and
- In addition to the notification required in OAR 952-001-0090(5), notify the Engineer and
  the Utility as soon as the Contractor discovers any previously unknown Utility conflicts or
  issues. Contrary to the OAR, stop excavating until directed by the Engineer and allow
  the Utility a minimum of two weeks to relocate or resolve the previously unknown utility
  issues.
- The existing underground utilities shown on the Plans have been determined by as-built records and field surveys, but are not guaranteed to be complete or accurate. The Contractor shall be responsible for contacting the individual utility companies to mark locations, and arranging with them for any relocation work that should be required.
- The Contractor shall make excavations and borings ahead of the work where necessary to determine the exact location of underground pipes or other features, which might interfere with construction. The Contractor shall support and protect pipes or other services where they cross the trench and shall be responsible for all damages incidental in interruptions of service that may be caused by Contractor operations. Where a new utility line crosses an existing pipeline or other conduit, the trench backfill shall be well compacted in a manner that provides for the required backfill and compaction standards while protecting the utility in question.
- Energized power lines overhang portions of the Work with a minimum vertical clearance
  of 18 feet. Contractor shall maintain at least 10 feet of safety clearance. Exceptions
  require written approval from the Portland General Electric and may require an On-Site
  safety watcher, at no cost to the Contractor. Provide the Engineer a copy of the written
  approval of exception before beginning work.

**00150.60(a)** Load and Speed Restrictions for Construction Vehicles and Equipment - Add the following bullet to the end of the bullet list:

The Contractor shall restrict the combined weights of construction vehicles, Equipment, and Materials on Bridges according to 00220.45.

#### Section 00160 - Source of Materials

Comply with Section 00160 of the Standard Specifications supplemented and/or modified as follows:

**00160.05** Qualified Products List (QPL) - Replace this subsection, except for the subsection number and title, with the following:

The QPL is a listing of manufactured products available on the market (shelf items) that ODOT has evaluated and found suitable for a specified use in highway construction. The QPL is available from ODOT's Construction Section website at:

#### http://www.oregon.gov/ODOT/Construction/Pages/Qualified-Products.aspx

The most current published PDF version of the QPL on ODOT's Construction Section website at the time of Advertisement is the version in effect for the Project. The Engineer may approve for use a conditionally qualified product, or a product qualified for inclusion in a later edition of the QPL, if the Engineer finds the product acceptable for use on the Project.

Use of listed products shall be restricted to the category of use for which they are listed. The Contractor shall install all products as recommended by the manufacturer. The Contractor shall replace qualified products not conforming to Specifications or not properly handled or installed at no additional cost to the Agency.

## Section 00165 - Quality of Materials

Comply with Section 00165 of the Standard Specifications modified as follows:

**Costs of Testing** – Replace this section with the following sentence: All testing required to be performed by the Contractor will be at the Contractor's expense.

**00165.10(a)** Field-Tested Materials – Add the following sentence: The County follows the MFTP on its projects:

**00165.10(b) Nonfield-Tested Materials** - Add the following sentence:

The County follows the NTMAG on its projects.

**00165.91 Fabrication Inspection Expense** - In the paragraph that begins "Fabrication of certain items...", replace the sentence that begins "Therefore, each time that..." with the following sentence:

Therefore, each time that inspection by or on behalf of the Agency is necessary, payment to the Contractor will be reduced by an amount computed at the following rates:

In the paragraph that begins "This Subsection applies to all...", replace the first sentence, but not the bullet list, with the following sentence:

This Subsection applies to all fabricated items or manufactured Materials that are inspected by or on behalf of the Agency, which include, but are not limited to:

## Section 00170 - Legal Relations and Responsibilities

Comply with Section 00170 of the Standard Specifications supplemented and/or modified as follows:

**00170.00 General** - Add the following two paragraphs after the paragraph that begins "In any litigation, the entire...":

The characterization of provisions of the Contract as material provisions or the failure to comply with certain provisions as a material breach of the Contract shall in no way be construed to

mean that any other provisions of the Contract are not material or that failure to comply with any other provisions is not a material breach of the Contract.

All rights and remedies available to the Agency under applicable Laws are incorporated herein by reference and are cumulative with all rights and remedies under the Contract.

**00170.01(a)** Federal Agencies - Add the following to the list of Federal Agencies:

National Oceanic and Atmospheric Administration

**O0170.02 Permits, Licenses, and Taxes** – Add the following:

This project is to be constructed in Clackamas County road right of way and streets. There are no separate road opening permits required from Clackamas County to perform the work required under this contract.

**00170.61(a)** Workers' Compensation - In the paragraph, replace "00170.70(d)" with "the Agreement".

**00170.65(a)** General - Add the following paragraph to the end of this subsection:

As required by ORS 279C.520, compliance by the Contractor with the prohibitions in ORS 652.220 is a material element of the Contract and failure to comply is a material breach that entitles the Agency to exercise any remedies available under the Contract, including but not limited to termination for default. The Contractor shall not prohibit any of the Contractor's employees from, or retaliate against an employee for, discussing the employee's rate of wage, salary, benefits or other compensation with another employee or another person.

Add the following subsection:

**00170.67** Fees - The fee required by ORS 279C.825(1) will be paid by the Agency to the Commissioner of the Oregon Bureau of Labor and Industries under the administrative rules of the Commissioner.

**00170.70(a)** Insurance Coverages - Add the following to the end of this subsection:

The following insurance coverages and dollar amounts are required pursuant to this subsection:

Insurance Coverages	Combined Single Limit per Occurrence	Annual Aggregate Limit
Commercial General Liability	\$1,000,000	\$2,000,000
Commercial Automobile Liability	\$1,000,000	(aggregate limit not required)

**00170.70(c)** Additional Insured - Add the following paragraph and bullets to the end of this subsection:

Clackamas County and its officers, agents, and employees

Clackamas County Board of Commissioners

00170.72 Indemnity/Hold Harmless – Delete and replace with the following:

Clackamas County Public Improvement Contract.

Extend indemnity and hold harmless to the Agency and the following:

- Clackamas County and its officers, agents, and employees
- Clackamas County Board of Commissioners

**00170.85(b-1) Contractor Warranty for Specific Items** – This subsection does not apply:

## **Section 00180 - Prosecution and Progress**

Comply with Section 00180 of the Standard Specifications supplemented and/or modified as follows:

**O0180.06** Assignment of Funds Due Under the Contract - Delete first bulleted item.

**Subcontracting** - Add the following to subsection (a):

All contracts with subcontractors or suppliers shall have provisions making the contract assignable to the County, at the option of the County, if the Contractor terminates, goes out of business, declares bankruptcy, or otherwise is unable to perform provided that the County gives the subcontractor notice of assignment within fourteen (14) days of learning of the inability of the Contractor to perform.

The Engineer may revoke consent to subcontract. If the Engineer revokes consent to subcontract, the subcontractor shall be immediately removed from the Project Site.

**00180.22 Payments to Subcontractors and Agents of the Contractor** - Replace the paragraph that begins "To the extent practicable..." with the following paragraph:

To the extent practicable, the Contractor shall pay in the same units and on the same basis of measurement as listed in the Schedule of Items for subcontracted Work or other Work not done by the Contractor's own organization. The Agency will not be responsible for any overpayment or losses resulting from overpayment by the Contractor to subcontractors and to its other agents, work providers, service providers, and trucking services providers.

**00180.40 Limitation of Operations** - Add the following to subsection (a): The Contractor must provide, at a minimum, a 48-hour notice to the Clackamas County Project Manager in order to perform any work on Saturdays.

Add the following subsection:

**00180.40(c) Specific Limitations** - Limitations of operations specified in these Special Provisions include, but are not limited to, the following:

Limitations	Subsection
Cooperation with Utilities	00150.50
Contract Completion Time	00180.50(h)

Right-of-Way and Access Delays	00180.65
Traffic Lane Restrictions	00220.40(e)
Special Events	00220.40(e)
In-water Work Restrictions	00290.34(a)
Noise Control	00290.32
Maintenance Under Traffic	00620.43
Opening Sections to Traffic	00744.51
Opening Sections to Traffic	00745.51

Be aware of and subject to schedule limitations in the Standard Specifications that are not listed in this Subsection.

## **O0180.41** Project Work Schedules – Add the following:

A Type "B" schedule as detailed in the Supplemental Specifications is required on this Contract. In addition, a three-week look ahead schedule shall be prepared by the Contractor on a weekly basis and submitted to the Engineer. It shall include all construction activities planned for the following three-week period. The three-week look ahead schedule can be hand-written and shall be in a format agreed upon by the Contractor and the Engineer.

## **O0180.42** Preconstruction Conference - Add the following:

Before beginning On-Site Work and before meeting with the Engineer for the preconstruction conference, hold a group utilities scheduling meeting with representatives from the utility companies involved with this project. Incorporate the utilities time needs into the Contractor's schedule submitted prior to the preconstruction conference.

Submit the following during the preconstruction conference unless otherwise directed:

- The names, addresses, and telephone numbers of two or more persons employed by the Contractor who can be reached day or night to handle emergency matters.
- Subcontractor's list including contact list for each subcontractor with phone numbers and addresses and work to be performed.
- List of personnel authorized to sign change orders and receive progress payment warrants.
- Video recording of private properties affected by construction per 00150.70.

A representative of each subcontractor shall be required to attend the pre-construction conference.

#### **00180.43** Commencement and Performance of Work - Add the following bullet item:

Conduct the work at all times in a manner and sequence that will insure minimal interference with traffic. The Contractor shall not begin work that will interfere with work already started. If it is in the County's best interest to do so, the County may require the Contractor to finish a portion or unit of the project on which work is in progress or to finish

a construction operation before work is started on an additional portion or unit of the project.

Add the following subsection:

**00180.50(h) Contract Time** - Complete all Work to be done under the Contract before the earlier of 360 Calendar Days, or April 30, 2022.

Recording of Calendar Days will begin on the day the Contractor begins On-Site Work as defined in 00110.20.

## **Suspension of Work** - Add the following to the first bullet item:

If the Inspector has reason to believe that any safety provisions are not being adhered to, the Inspector will immediately notify the Contractor's site foreman and/or the appropriate person and the County Project Manager. The purpose of this discussion is to determine the validity of the alleged violation. This will also allow the Contractor a reasonable amount of time to correct or improve any of the provisions for the safety on this project. If the County Project Manager finds the problem still unresolved or uncorrected, they will notify the Contractor's Project Manager and the County's Risk Management Safety Analyst. If the County's Risk Management Safety Analyst finds that the job site contains any unresolved safety issues they will take appropriate action up to and including suspension of the Contractor's operations on all or part of the Work.

#### **00180.85(b)** Liquidated Damages - Add the following paragraph:

The liquidated damages for failure to complete the Work on time required by 00180.50(h) will be \$600 per Calendar Day \*.

\* Calendar Day amounts are applicable when the Contract time is expressed on the Calendar Day or fixed date basis.

Add the following subsection:

**00180.85(c)** Lane Closures and Road Closures - Lane closures and road closures beyond the limits specified will inconvenience the traveling public and will be a cost to the Agency.

(1) Lane Closures - It is impractical to determine the actual damages the Agency will sustain in the event traffic lanes are closed beyond the limits listed in 00220.40(e). Therefore, the Contractor shall pay to the Agency, not as a penalty, but as liquidated damages, \$500 per 15 minutes, or for a portion of 15 minutes, per lane, for any lane closure beyond the limits listed in 00220.40(e). In addition to the liquidated damages, all added cost for traffic control measures, including flagging, required to maintain the lane closures beyond the allowed time limits, will be at no additional cost to the Agency. The required traffic control measures will be as determined by the Engineer.

The Engineer will determine when it is safe to reopen lanes to traffic. Assessment of liquidated damages will stop when all lanes have been safely reopened. Any liquidated damages assessed under these provisions will be in addition to those listed in 00180.85(b).

## Section 00190 - Measurement of Pay Quantities

Comply with Section 00190 of the Standard Specifications supplemented and/or modified as follows:

**00190.20(g)** Agency-Provided Weigh Technician: Delete and replace subsection (g) with the following:

The Contractor must provide a weigh technician. The Agency will not provide one for the Contractor.

## Section 00195 - Payment

Comply with Section 00195 of the Standard Specifications supplemented and/or modified as follows:

00195.10 Payment for Changes in Material Costs - Delete and replace with the following:

No asphalt cement cost adjustment shall be used on this project.

**O0195.12** Steel Material Price Escalation/De-Escalation Clause – Add the following sentence:

No steel material price escalation/de-escalations shall be used on this project. There is no option for Contractor participation.

**00195.20(b) Significant Changed Work** - Replace the paragraph that begins "Any such adjustments..." with the following paragraph:

Any adjustments may be less than, but will not be more than the amount justified by the Engineer on the basis of the established procedures set out in Section 00197 for determining rates. This does not limit the application of Section 00199.

Significant is defined as:

- An increase or decrease of more than 25 percent of the total cost of the Work calculated from the original proposal quantities and the unit contract prices; or,
- An increase or decrease of more than 25 percent in the quantity of any one major contract item.

For condition b) above, a major item is defined as any item that amounts to 10 percent or more of the original total contract price.

00195.50 Progress Payments and Retained Amounts - Modify as follows:

00195.50(a) Progress Payments - Modify as follows:

(1) Progress Estimates - Delete the first sentence and replace with the following:

At a regular period each month to be determined at the Preconstruction Conference, the Contractor will make an estimate of the amount and value of pay item work completed and in place. This estimate will be submitted to the Project Manager for review and approval.

- (2) Value of Material on Hand Delete the section and replace with the following:
- (2) Value of Material on Hand The Contractor will make an estimate of the amount and value of acceptable material to be incorporated in the completed work which has been delivered and stored as given in 00195.60(a) for review and approval.
- **(4) Limitations on Value of Work Accomplished** In the first sentence, change "Engineer's estimate" to "Contractor's reviewed estimate".

**00195.50 (b) Retainage** - Delete the first paragraph and replace with:

The amount to be retained from progress payments will be 5.0% of the value of payments made, and will be retained in one of the forms specified in Subsection (c) below. The County will withhold Retainage from all force account and change order work.

**00195.50(c)** Forms of Retainage – Delete first paragraph and replace with:

Forms of acceptable retainage are set forth below in Subsections (1) through (3). "Cash, Alternate A" or "Cash, Alternate B" (Retainage Surety Bond) are the Agency-preferred forms of retainage. Unless the Contractor notifies the County otherwise in writing, the County will automatically hold retainage per paragraph (2) "Cash, Alternate B (No Interest Earned). If the Agency incurs additional costs as a result of the Contractor's election to use "Bonds and Securities", the Agency may recover such costs from the Contractor by a reduction of the final payment.

Delete and replace paragraph (2) with the following:

(2) Cash, Alternate B (No Interest Earned) – Retainage will be deducted from progress payments and held by the Agency until final payment is made in accordance with 00195.90, unless otherwise specified in the Contract.

**00195.50(d)** Release of Retainage – Delete this section and replace with the following:

(d) Release of Retainage - As the Work progresses, release of the amounts to be retained under (b) of this Subsection will only be considered for Pay Items that have been satisfactorily completed. For purposes of this Subsection, a Pay Item will be considered satisfactorily completed only if all of the Work for the Pay Item is complete and all contractual requirements pertaining to the Pay Item and Work have been satisfied. Work not included in a Pay Item, or which constitutes part of an uncompleted Pay Item, will not be regarded as satisfactorily completed Work for the purposes of this Subsection.

When the Work is 50% completed and upon written application of the Contractor and written approval of the Surety, the Engineer or Project Manager may reduce or eliminate retainage on remaining progress payments if the Work is progressing satisfactorily.

A determination of satisfactory completion of Pay Items or Work or release of retainage shall not be construed as acceptance or approval of the Work and shall not relieve the Contractor of

responsibility for defective Materials or workmanship or for latent defects and warranty obligations.

## Section 00196 - Payment for Extra Work

Comply with Section 00196 of the Standard Specifications

## Section 00197 - Payment for Force Account Work

Comply with Section 00197 of the Standard Specifications modified as follows:

**00197.20(a) General** - Replace the paragraph that begins "Except as modified by these..." with the following paragraph:

Except as modified by these provisions, Equipment use approved by the Engineer will be paid at the rental rates given in the most current edition of the EquipmentWatch Cost Recovery (Blue Book) published by EquipmentWatch, a division of Penton Business Media, Inc., and available from EquipmentWatch (phone 1-800-669-3282) (http://equipmentwatch.com).

**00197.20(c-3) Rate Adjustment Factor** - Replace this subsection, except for the subsection number and title, with the following:

The rate adjustment factor used above will be determined by applying only the Model Year Adjustment to the Blue Book Rates. The Regional and User Defined Ownership/Operating Adjustments shall not apply.

00197.20(c-5) Limitations - Delete the paragraph that begins "The Blue Book..."

## Section 00199 - Disagreements, Protests and Claims

Comply with Section 00199 of the Standard Specifications supplemented and/or modified as follows:

**O0199.40** Claim Decision; Review; Exhaustion of Administrative Remedies - Delete the entire section and replace with the following:

The Contractor must properly submit a claim as detailed in 00199.30.

(a) Engineer Claim Review - The Engineer or Project Manager will, as soon as practicable, consider and investigate a Contractor's properly submitted claim for additional compensation, Contract Time, or for a combination of additional compensation and Contract Time. Once the Engineer or Project Manager determines the Agency is in receipt of a properly submitted claim, the Engineer or Project Manager will arrange a meeting, within 28 Calendar Days, or as otherwise agreed by the parties, with the Contractor in order to present the claim for formal review and discussion. A person authorized by the Contractor to execute Change Orders on behalf of the Contractor must be present and attend all claim meetings.

If the Engineer or Project Manager determines that the Contractor must furnish additional information, records, or documentation to allow proper evaluation of the claim, the Engineer will schedule a second meeting, to be held within 14 calendar days, or as otherwise agreed by the parties, at which the Contractor shall present the requested information, records and documentation.

The Engineer or Project Manager will advise the Contractor of the decision to accept or reject the claim. If the Engineer or Project Manager finds the claim has merit, an equitable adjustment will be offered. If the Engineer or Project Manager finds the claim has no merit, no offer of adjustment will be made and the claim will be denied. The County intends to resolve claims at the lowest possible level.

If, at any step in the claim decision or review process, the Contractor fails to promptly submit requested information or documentation that the Agency deems necessary to analyze the claim, the Contractor is deemed to have waived its right to further review, and the claim will not be considered properly filed and preserved.

If the Engineer or Project Manager has denied a claim, in full or in part, for Contract Time only according to 00180.80, or has denied a claim, in full or in part, for correction of final compensation according to 00195.95, those disputed claims may then be resolved, in full or in part, at either of the two progressive steps of claim review procedure as specified in this Subsection. For all claims, all of the actions and review under each step of the review process shall occur before the review can be advanced to the next higher step.

**(b) Director Claim Review** - Upon request by the Contractor, the Department Director will review the Engineer or Project Manager's decision on the claim and advise the Contractor of the decision in writing. If the Director finds the claim has merit, and equitable adjustment will be offered. If the Director finds the claim has no merit, no offer of adjustment will be made and the claim will be denied.

Once the Engineer determines the Agency is in receipt of a properly submitted claim, the Engineer will arrange a meeting, within 21 Calendar Days or as otherwise agreed by the parties, with the Contractor in order to present the claim for formal review and discussion.

If the Engineer determines that the Contractor must furnish additional information, records or documentation to allow proper evaluation of the claim, the Engineer will schedule a second meeting, to be held within 14 Calendar Days or as otherwise agreed by the parties, at which the Contractor shall present the requested information, records and documentation.

The Director shall evaluate the claim based on the information provided by the Contractor to the Engineer or Project Manager. However, if the Department Director (or designee) determines that the Contractor must furnish additional information, records or documentation to allow proper evaluation of the claim, the Department Director (or designee) will schedule a meeting, to be held within 14 Calendar Days, or as otherwise agreed by the parties, at which the Contractor shall present the requested information, records and documentation.

The claim is subject to records review, if not all of the records requested by the Department Director (or designee) were furnished. If applicable, advancement of the claim is subject to the provisions regarding waiver and dismissal of the claim or portions of the claim.

The decision of the Department Director shall be the final decision of the Agency.

(c) Commencement of Litigation - If the Contractor does not accept the Director's decision, then the Contractor shall commence any suit or action to collect or enforce any claim filed in accordance with 00199.30 within a period of one (1) year following the mailing of the decision or within one (1) year following the date of "Second Notification", whichever is later. If said suit or action is not commenced in said one (1) year period, the Contractor expressly waives any and all claims for additional compensation and any and all causes of suit or action for the enforcement thereof that he might have had.

The Contractor must follow each step in order, and exhaust all available administrative remedies before resorting to litigation. Litigation of a claim that cannot be resolved through the process described above shall be initiated by filing a complaint in the Clackamas County Circuit Court for the State of Oregon.

In any litigation, the entire text of any order or permit issued by the County or any other governmental or regulatory authority, as well as any documents referenced or incorporated therein by reference, shall be admissible for purposes of Contract interpretation.

The Contract shall not be construed against either party regardless of which party drafted it. Other than as modified by the Contract, the applicable rules of contract construction and evidence shall apply. This Contract shall be governed by and construed according to the laws of the State of Oregon without regard to principles of conflict of laws.

The Contractor shall comply with 00170.00.

**00199.50 Mediation** - Delete the entire section.

00199.60 Review of Determination Regarding Records - Delete the entire section.

#### **SECTION 00210 - MOBILIZATION**

Comply with Section 00210 of the Standard Specifications modified as follows:

**00210.40 Mobilization** - Add the following bullet to the end of the bullet list:

• Obtaining and maintaining access to Doc Express®, and using Doc Express® to submit documents according to 00170.08.

**00210.90 Payment** - Add the following paragraph to the end of this subsection:

No separate or additional payment will be made for any costs associated with obtaining and maintaining access to Doc Express® or the use of Doc Express®.

## **SECTION 00220 - ACCOMMODATIONS FOR PUBLIC TRAFFIC**

Comply with Section 00220 of the Standard Specifications.

#### SECTION 00225 - WORK ZONE TRAFFIC CONTROL

Comply with Section 00225 of the Standard Specifications modified as follows:

**00225.81 Temporary Signing** – Replace this subsection with the following:

The quantities of temporary signs will be incidental to the Temporary Protection and Direction of Traffic item. No separate measurement will be made for this work.

00225.82 Temporary Barricades, Guardrail, Barrier, Attenuators, and Channelizing Devices – Replace this subsection with the following:

The quantities of temporary barricades, guardrail, barrier, attenuators, and channelizing devices will be incidental to the Temporary Protection and Direction of Traffic item. No separate measurement will be made for this work.

**00225.83 Temporary Traffic Delineation** – Replace this subsection with the following:

The quantities of temporary traffic delineation will be incidental to the Temporary Protection and Direction of Traffic item. No separate measurement will be made for this work.

**00225.84 Work Zone Lighting** – Replace this subsection with the following:

The quantities of work zone lighting will be incidental to the Flaggers item. No separate measurement will be made for this work.

**00225.85** Traffic Signals – Replace this subsection with the following:

The quantities of Traffic Signals will be incidental to the Temporary Protection and Direction of Traffic item. No separate measurement will be made for this work.

#### **00225.86 Temporary Electrical Signs** – Replace this subsection with the following:

The quantities of Temporary Electrical Signs will be incidental to the Temporary Protection and Direction of Traffic item. No separate measurement will be made for this work.

#### 00225.87 Temporary Sidewalk Ramps - Replace this subsection with the following:

Temporary Sidewalk Ramps will be incidental to the Temporary Protection and Direction of Traffic item. No separate measurement will be made for this work.

## **00225.88(b)** Traffic Control Supervisors – Replace this subsection with the following:

The quantities of the TCS will be incidental to the Temporary Protection and Direction of Traffic item. No separate measurement will be made for this work.

#### **00225.89 Pilot Cars** – Replace this subsection with the following:

The quantities for Pilot Cars will be incidental to the Temporary Protection and Direction of Traffic item. No separate measurement will be made for this work.

# **00225.90(a)(2)** Temporary Protection and Direction of Traffic – Add the following bullet to the end of the bullet list:

- Temporary Signing
- Temporary Barricades, Guardrail, Barrier, Attenuators, and Channelizing Devices
- Temporary Traffic Delineation,
- Traffic Signal
- Temporary Electrical Signs
- Temporary Sidewalk Ramps
- Traffic Control Supervisor
- Pilot Car

#### **00225.91 Temporary Signing** – Replace this subsection with the following:

Temporary Signing will be paid for as part of the lump sum amount for the item "Temporary Protection and Direction of Traffic".

# **00225.92 Temporary Barricades, Guardrail, Barrier, Attenuators, and Channelizing Devices** – Replace this subsection with the following:

Temporary Barricades, Guardrail, Barrier, Attenuators, and Channelizing Devices will be paid for as part of the lump sum amount for the item "Temporary Protection and Direction of Traffic".

#### **00225.93** Temporary Traffic Delineation – Replace this subsection with the following:

Temporary Delineation will be paid for as part of the lump sum amount for the item "Temporary Protection and Direction of Traffic".

**00225.94 Work Zone Lighting** – Replace this subsection with the following:

Work Zone Lighting will be paid for as incidental to the item "Flaggers".

**00225.95** Traffic Signals – Replace this subsection with the following:

Traffic Signals will be paid for as part of the lump sum amount for the item "Temporary Protection and Direction of Traffic".

**00225.96 Temporary Electrical Signs** – Replace this subsection with the following:

Temporary Electrical Signs will be paid for as part of the lump sum amount for the item "Temporary Protection and Direction of Traffic".

**00225.97 Temporary Sidewalk Ramps** – Replace this subsection with the following:

Temporary Sidewalk Ramps will be paid for as part of the lump sum amount for the item "Temporary Protection and Direction of Traffic".

**00225.98 Flaggers and Traffic Control Supervisors** – Replace this subsection with the following:

Traffic Control Supervisors will be paid for as part of the lump sum amount for the item "Temporary Protection and Direction of Traffic". The accepted quantities of flaggers will be paid for at the Contract unit price, per measurement for the following items:

# Support Type Unit of Measurement

(a) Flaggers ......Hour

Item (a) include all necessary Equipment, special apparel, flagging Equipment, two-way radios, and lighting.

Workers performing flagging duties who are not properly equipped or attired will not be considered to be flaggers and will not be eligible for payment under this item.

Flaggers performing Work other than flagging will not be considered flaggers and will not be eligible for payment under this item.

Payment for item (a) performed beyond the quantity shown in the Contract Schedule of Items will be made at the Contract unit price if the Engineer determines that the Contract unit price does not exceed the value of Work as determined according to Section 00197. If the Engineer determines that the Contract unity price exceeds the value of the Work, payment for the Additional Work will be made according to 00195.20

**00225.99** Pilot Cars – Replace this subsection with the following:

Pilot Cars will be paid for as part of the lump sum amount for the item "Temporary Protection and Direction of Traffic".

#### **SECTION 00280 - EROSION AND SEDIMENT CONTROL**

Comply with Section 00280 of the Standard Specifications modified as follows:

The Agency's NPDES 1200-CA Permit is not applicable to the Project. Before beginning Work on the Project, obtain an NPDES 1200-CA Permit from the applicable local jurisdiction or an NPDES 1200-C Permit that is applicable to the Project.

**00280.04 Erosion and Sediment Control Plan on Agency Controlled Lands** - Replace the paragraph that begins "For Work on Agency Controlled Lands..." with the following paragraph:

For Work on Agency Controlled Lands use either the Agency's ESCP, a Contractor modified version of the Agency's ESCP, or a Contractor developed ESCP. Submit the following for approval at least 10 Calendar Days before the preconstruction conference:

00280.06 Erosion and Sediment Control Manager - Delete this subsection.

**00280.62 Inspection and Monitoring** - Replace this subsection, except for the subsection number and title, with the following:

Inspect the Project Site and all ESC devices for potential erosion or sediment movement on a weekly basis and when 1/2 inch or more of rainfall occurs within a 24-hour period, including weekends and holidays.

If a significant noncompliance or serious water quality issue occurs that could endanger health or the environment, verbally report it to the Engineer within 24 hours.

**00280.90** Payment – Replace this subsection with the following:

No separate or additional payment will be made for Erosion Control. Payment will be incidental to the applicable bid items.

## **SECTION 00290 - ENVIRONMENTAL PROTECTION**

Comply with Section 00290 of the Standard Specifications modified as follows:

# 00290.10 Staging and Disposal Sites -

Replace the paragraph that begins "Locate staging areas and disposal..." with the following paragraphs:

Locate staging areas and disposal sites in previously improved or disturbed sites, including existing Roadways, pullouts, turnouts, parking lots, and storage yards that have been compacted, and graveled or paved unless otherwise specified in Section 00236 or Section 00237 or approved, in writing, by the Engineer,

Do not stage Equipment, park Equipment or store Materials in any City, County, State, or Federal park, wayside or recreational facility.

**00290.20(c)(1) General** - Replace the paragraph that begins "Segregate all demolition debris according to..." with the following paragraph:

Segregate all demolition and construction debris according to its intended end use (reuse, recycle, or dispose). If required, store in designated areas in a manner that prevents contamination to Soil and water and prevents fugitive dust emissions. Remove all waste materials recovered from the site unless otherwise approved, in writing. Retain disposal and recycling facility receipts for wastes generated on site for at least 1 year after completion of the Project. Provide copies of the receipts to the Engineer within 7 Calendar Days of the disposal or recycling.

**00290.30(b) Pollution Control Plan -** Replace the paragraph that begins "Develop and submit a PCP..." with the following:

Develop a PCP using ODOT Form 734-2445 and submit it for approval at least 10 Calendar Days before the preconstruction conference. Maintain a copy of the PCP on-site at all times during construction activities, readily available to employees and Inspectors. Ensure that all employees comply with the provisions of the PCP.

Delete the paragraph that begins "A Pollution Control Plan...".

**00290.41 Protection of Wetlands –** Replace the title of this subsection with "**Protection of Waters of the U.S. or State**"

Delete the paragraph that begins with "For the purposes of this Section...".

**00290.41(a) Identifying Wetlands –** Replace the title of this subsection with "**Identifying Waters of the U.S. or State, Including Wetlands**"

#### SECTION 00310 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Comply with Section 00310 of the Standard Specifications modified as follows:

**00310.91 Lump Sum Basis** – Add the following pay item to this subsection:

(b) Removal of Delineators ...... Lump Sum

Item (b) includes all removal work done on a lump sum basis.

#### SECTION 00440 - COMMERCIAL GRADE CONCRETE

Comply with Section 00440 of the Standard Specifications modified as follows:

Add the following subsection:

00440.02 Abbreviations and Definitions:

**ASTV – Actual Strength Test Value** – See 02001.02 for definition.

**00440.12 Properties of Commercial Grade Concrete** - Replace the bullet that begins "Compressive strength..." with the following bullet:

Compressive Strength - ASTV minimum of 3,000 psi at 28 days

**00440.14(d)** Hardened CGC - Add the following to the end of this subsection:

The ASTV at 28 Days is the average compressive strength of the three cylinders tested. Discard all specimens that show definite evidence, other than low strength, of improper sampling, molding, handling, curing, or testing. The average strength of the remaining cylinders shall then be considered the test result.

#### **SECTION 00840 - DELINEATORS AND MILEPOST MARKER POSTS**

Comply with Section 00840 of the Standard Specifications.

#### SECTION 00850 - COMMON PROVISIONS FOR PAVEMENT MARKINGS

Comply with Section 00850 of the Standard Specifications modified as follows:

**00850.45 Installation** - Add the following bullet before the bullet that begins "Place material according to...":

Place material between May 1 and October 15.

Replace the bullet that begins "Place material according to..." with the following bullet:

Place material according to the manufacturer's installation instructions.

#### SECTION 00851 - COMMON PROVISIONS FOR PAVEMENT MARKING REMOVAL

Add the following Section 00851 to the Standard Specifications as follows:

#### 00851.10 Stripe Removal for Permanent Striping Installation

Stripe Removal, Legend Removal, and Bar Removal - Stripe removal, legend removal, and bar removal will be measured as follows:

- (1) Stripe Removal Stripe removal for stage construction will be measured on the length basis, determined by measuring the overall length of 4-inch line removed. The quantity of stripe removal will be the computed length of lines removed based on a nominal width of 4 inches. For computation purposes, the following apply:
  - The width of a line is the normal standard line width applied during original placement of solid no-passing lines, broken (skip) lines, edge lines, and any other lines normally 4 inches wide.

- The length of continuous lines is length of the line.
- The length of broken (skip) stripes is the standard length of a skip line normally painted during original placement of the lines 10.0 feet of paint per 40 feet of Roadway length. Skip stripes may be counted. The length of standard 8-inch or 12-inch wide stripes will be adjusted by converting to equivalent length of 4-inch width line. No conversion or adjustment will be allowed for lines that are wider or longer due to improper placement or retracing deviations.
- (2) Legend and Bar Removal Pavement legend removal and bar removal for stage construction will be measured on the area basis, of each legend and bar removed and will be the nominal area determined by multiplying the width times the length.

00851.90 Pavement Marking Removal - The accepted quantities of pavement marking removal will be paid for at the Contract unit price, per unit of measurement, for the following items:

#### Pay Item

#### **Unit of Measurement**

(a)	Pavement Line Removal	Foot
(b)	Pavement Bar Removal	.Square Foot

- (c) Pavement Legend Removal......Square Foot
- Item (a) includes removal of painted and durable stripes as shown on the project plans.
- Item (b) includes removal of durable and non-durable bars as shown on the project plans

Item (c) includes removal of durable and non-durable legends as shown on the project plans.

#### **SECTION 00855 - PAVEMENT MARKERS**

Comply with Section 00855 of the Standard Specifications.

#### **SECTION 00856 - SURFACE MOUNTED TUBULAR MARKERS**

Comply with Section 00856 of the Standard Specifications.

#### SECTION 00866 - LONGITUDINAL PAVEMENT MARKINGS - HIGH PERFORMANCE

Comply with Section 00866 of the Standard Specifications.

## SECTION 00867 - TRANSVERSE PAVEMENT MARKINGS - LEGENDS AND BARS

Comply with Section 00867 of the Standard Specifications modified as follows.

**00867.90 Payment** – Modify the following items in the Pay Item list.

Pay Item Unit of Measurement

(a) Pavement Legend, Type B-HS: Arrows	Each
(b) Pavement Legend, Type B-HS: "STOP"	Each
(c) Pavement Legend, Type B-HS: "AHEAD"	Each
(d) Pavement Bar, Type B-HS	Square Foot
(e) Pavement Legend, Type B-HS: "SLOW"	Each
(f) Pavement Legend, Type B-HS: Yield Line Triangle	Each

In item (a), the type of pavement marking Materials will be inserted in the first blank.

Item (b) includes one STOP pavement marking as defined in the plans and details for the STOP pavement legend.

Item (c) includes one AHEAD pavement marking as defined in the plans and details for the AHEAD pavement legend.

Item (d) includes all transverse pavement markings that are defined as a "BAR", including, but not limited to, stop bars, crosswalk bars, chevron bars, transverse median bars, and transverse shoulder bars.

Item (e) includes one SLOW pavement marking as defined in the plans and details for the SLOW pavement legend.

Item (f) includes one 24 by 36 inch triangle used to form the yield line.

#### SECTION 00905 - REMOVAL AND REINSTALLATION OF EXISTING SIGNS

Comply with Section 00905 of the Standard Specifications modified as follows:

**00905.90** Payment – Add the following items to the Pay Item list.

Pay item	Unit of Measurement
(c) Remove Existing Support	
(d) Remove and Reinstall Existing Support	Lump Sum

#### **SECTION 00920 - SIGN SUPPORT FOOTINGS**

Comply with Section 00920 of the Standard Specifications modified as follows:

**00920.80 Measurement** - Add the following to the end of this subsection:

The estimated quantities of concrete for minor sign supports are:

Support Type	Quantity
Perforated Steel Square Tube Slip Base Sign Supports	4.95 cu. yd.

#### **SECTION 00930 - METAL SIGN SUPPORTS**

Comply with Section 00930 of the Standard Specifications modified as follows:

**00930.10 Materials** - Replace the paragraph that begins "Furnish structural steel materials..." with the following paragraph:

Furnish perforated steel square tube slip base sign supports and perforated steel square tube anchor sign supports from the QPL. Furnish other structural steel materials meeting the applicable portions of Section 02530, with weights and sizes as shown or specified.

**00930.80 Measurement** - Replace the following subsection with the following:

The quantities for metal sign supports will be measured on the unit basis.

**00930.90 Payment** - The accepted quantities of metal sign supports will be paid for at the Contract unit price, per unit of measurement, for the following items:

Pay Item Unit of Measurement

- (a) Perforated Square Tube Anchor Sign Supports (2"x2" 12-gauge)...... Each
- (b) Perforated Square Tube Slip Base Sign Supports (2.5"x2.5" 12-gauge) ...... Each

In the paragraph that begins "Payment will be payment in full..." add the following sentence to the end of the paragraph.

Payment will also include surveying and staking required to locate signs as needed.

## **SECTION 00940 - SIGNS**

Comply with Section 00940 of the Standard Specifications.

#### **SECTION 02040 - CHEMICAL ADMIXTURES**

Comply with Section 02040 of the Standard Specifications modified as follows:

**02040.10 Materials** - Replace this subsection, except for the subsection number and title, with the following:

Furnish admixtures from the QPL.

#### **SECTION 02050 - CURING MATERIALS**

Comply with Section 02050 of the Standard Specifications modified as follows:

**02050.10 Liquid Compounds** - Delete the paragraph that begins "Furnish liquid membrane-forming curing..." with the following paragraph:

Furnish liquid membrane-forming curing compounds from the QPL and meeting the requirements of ASTM C309.

Delete the paragraph that begins "Before using liquid compounds, submit...".

**02050.20 Polyethylene Films** - Delete the paragraph that begins "Furnish clear or white..." with the following paragraph:

Furnish clear or white polyethylene films for curing concrete meeting the requirements of ASTM C171.

#### **SECTION 02530 - STRUCTURAL STEEL**

Comply with Section 02530 of the Standard Specifications modified as follows:

**02530.70 Galvanizing** - Replace the paragraph that begins "Steel that will be finished by hot-dip galvanizing..." with the following paragraph:

Steel that will be finished by hot-dip galvanizing for use as sign bridges, illumination poles, traffic signal poles, sign supports, bridge rail and items designated on the Plans as "Galvanize - Control Silicon" shall have controlled silicon content. The silicon content shall be in either of the ranges 0 - 0.06 percent or 0.13 - 0.25 percent. Before galvanizing, submit mill test certificates verifying silicon content to the Engineer and the galvanizer.

#### **SECTION 02560 - FASTENERS**

Comply with Section 02560 of the Standard Specifications modified as follows:

**02560.10(b) Nuts**– Replace this subsection, except for the subsection number and title, with following:

Nuts for carbon steel bolts shall conform to the requirements of the following, or equivalent:

#### Plain (Noncoated) Bolts:

- 1/4" 1 1/2" ASTM A563, Grade A, hex
- Over 1 1/2" 4" ASTM A563, Grade A, heavy hex

#### **Galvanized Bolts:**

• All - ASTM A563, Grade A, C, D, or DH, heavy hex

**02560.20(a)** Bolts – Replace this subsection, except for the subsection number and title, with following:

High-strength bolts used in noncoated weathering steel connections shall be Type 3. High-strength bolts shall conform to the requirements of the following:

#### **Heavy Hex Head:**

ASTM F3125, Grade A325

#### Twist-Off:

• ASTM F3125, Grade F1852

**02560.20(b) Nuts** – Replace this subsection, except for the subsection number and title, with following:

Nuts for high-strength bolts shall conform to the requirements of the following, or equivalent:

## Type 1 Plain (Noncoated) Bolts:

All - Heavy hex ASTM A563, Grade C, D, or DH

## Type 1 Galvanized Bolts:

All - Heavy hex ASTM A563, Grade DH

# Type 3 Bolts:

• All - Heavy hex ASTM A563, Grade C3 or DH3

02560.20(f) Lock-Pin and Collar Fasteners - Delete this subsection.

**02560.30(c) Nuts** – Replace this subsection, except for the subsection number and title, with following:

Nuts for tie rods, anchor bolts, and anchor rods shall conform to the requirements of the following, or equivalent:

#### Plain Steel Tie Rods, Anchor Bolts, and Anchor Rods:

All - Heavy hex ASTM A563, Grade A

# Galvanized Steel Tie Rods, Anchor Bolts, and Anchor Rods:

All - Heavy hex ASTM A563, Grade A, C, D, or DH

#### Plain Or Galvanized High-Strength Tie Rods, Anchor Bolts, or Anchor Rods:

All - Heavy hex ASTM A563, Grade DH

**02560.40** Galvanizing and Coating - Replace this subsection with the following subsection:

# 02560.40 Galvanizing and Coating:

- (a) **High Strength Fasteners** When specified, hot-dip galvanize Grade A325 fasteners or mechanically deposit zinc to Grade F1852 fasteners according to ASTM F3125.
- **(b) Tie Rods, Anchor Bolts, Anchor Rods and Carbon Fasteners** Hot-dip galvanize, tie rods, anchor bolts, anchor rods, nuts, washers and carbon fasteners according to ASTM F2329 as appropriate to the product.

Overtap nuts for galvanized fasteners, galvanized tie rods, galvanized anchor bolts, and galvanized anchor rods according to ASTM A563.

Measure the zinc thickness on the wrench flats or top of bolt head of galvanized bolts and on the wrench flats of galvanized nuts.

- **(c) Direct Tension Indicators** When specified, apply mechanically deposited zinc according to ASTM F959.
- **(d) Repair of Hot-Dip Galvanizing** Repair damaged hot-dip galvanizing according to ASTM A780. Minimum zinc content for Method A2 is 94 percent on the dry film.

**02560.60(b) Other Test Requirements** - In the paragraph that begins "Wedge test all bolts according..." replace the words "AASHTO M 164 (ASTM A325)" with the words "ASTM F3125, Grade A325 or Grade F1852".

**02560.70 Lubricating Fasteners** - Replace this subsection, except for the subsection number and title, with following:

Furnish all galvanized and coated fasteners with a factory applied commercial water-soluble wax that contains a visible dye of a color that contrasts with the color of galvanizing or coating. Black fasteners shall be "oily" to the touch when installed.

Field lubricate galvanized bolts in tapped holes, galvanized anchor rods, and galvanized tie rods with a lubricant from the QPL. Apply lubricant to threads and to bearing surfaces that will turn during installation.

Protect fasteners from dirt and moisture at the Project site.

Retest heavy hex head fasteners that do not pass the field rotational capacity test. Clean and relubricate heavy hex head fasteners with a lubricant from the QPL prior to retesting.

Relubrication of Twist-Off fasteners is not permitted.

#### **SECTION 02910 - SIGN MATERIALS**

Comply with Section 02910 of the Standard Specifications modified as follows:

**02910.00** Scope - Add the following paragraph to the end of this subsection:

This Section also includes the requirements for anti-graffiti coating.

**02910.20 Reflective and Retroreflective Sheeting** - Replace the title of this subsection with "Retroreflective Sheeting"

**02910.20(a) General** - Replace the paragraph that begins "Use retroreflective sheeting Type..." with the following paragraph:

Use retroreflective sheeting from the QPL and the following:

**02910.32(b) Retroreflective Sheeting Legend** – Replace the paragraph that begins "The Silver-white or white letters..." with the following paragraph:

Removable legend shall be fabricated with sheeting conforming to 02910.20 that is permanently adhered to a flat aluminum frame.

**02910.40 Hardware** - Replace the paragraph that begins "The bolts, nuts, and washers..." with the following paragraph:

The bolts, nuts, and washers used to fabricate and erect signs shall be aluminum alloy, stainless steel, or hot-dip galvanized steel. Aluminum for bolts and nuts shall conform to ASTM B211, alloys 2024-T4 or 6061-T6 as the Contractor elects. Aluminum washers shall conform to ASTM B209, alloy Alclad 2024-T4. Stainless steel for bolts, nuts, and washers shall be Type 304 or Type 316. Galvanized steel bolts, nuts and washers shall be medium carbon steel. Galvanize steel hardware according to AASHTO M 232 (ASTM A153).

**02910.75(a) Warranty Period** – Replace the bullet that begins "For retroreflective Type III and Type IV ..." with the following paragraph:

• For retroreflective ASTM Type III and Type IV sheeting used for permanent signs, the warranty period shall be for 10 years.

Replace the bullet that begins "For retroreflective Type IX sheeting used ..." with the following paragraph:

• For retroreflective ASTM Type IX and Type XI sheeting used for permanent signs, the warranty period shall be for 12 years.

**02910.75(b) Failure** – Replace the bullet that begins "70 percent of minimum coefficient…" with the following paragraph:

 70 percent of minimum coefficient of retroreflection for designated sheeting or cuttable film according to ASTM D4956 for the remaining 3 years of the warranty period for Type III and Type IV sheeting and remaining 5 years of the warranty period for Type IX and Type XI sheeting.

**02910.75(c)** Remedy – Replace the bullet that begins "For the remaining 3 years ..." with the following paragraph:

• For the remaining 3 years (5 years for ASTM Type IX and Type XI sheeting), furnish replacement sheeting required to restore the sign panel to a condition that meets the Specifications.



# CERTIFICATE OF LIABILITY INSURANCE

3/16/2021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER	CONTACT NAME: Carla Cook				
Scott Insurance (Knoxville,TN) 10100 Global Way	PHONE (A/C, No, Ext): 865-684-1795 (A	AX VC, No): 434-455-8884			
Knoxville TN 37932	E-MAIL ADDRESS: CCOOK@SCOttins.com				
	INSURER(S) AFFORDING COVERAGE	NAIC#			
	INSURER A: Hartford Fire Ins Company (A+)	19682			
INSURED BAKERO	INSURER B: Great American Insurance Company (A+	-) 16691			
Baker Rock Resources Baker Rock Crushing Co.	INSURER C: Berkley National Insurance Company (A-	+) 38911			
Baker Rock Resources West, LLC	INSURER D:				
21880 SW Farmington Rd	INSURER E :				
Beaverton OR 97007	INSURER F:				

#### COVERAGES CERTIFICATE NUMBER: 2091774161 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR		TYPE OF INSURANCE		SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMIT	s
Α	Х	COMMERCIAL GENERAL LIABILITY	Y		14UENOE0004	4/1/2020	4/1/2021	EACH OCCURRENCE	\$ 1,000,000
		CLAIMS-MADE X OCCUR						DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 300,000
	Х	Eq. to CG 0001						MED EXP (Any one person)	\$ 10,000
	Χ	Contr. Liab.						PERSONAL & ADV INJURY	\$ 1,000,000
	GEN	I'L AGGRE <u>GAT</u> E LIMIT AP <u>PLIE</u> S PER:						GENERAL AGGREGATE	\$ 2,000,000
		POLICY X PRO- JECT LOC						PRODUCTS - COMP/OP AGG	\$ 2,000,000
		OTHER:							\$
Α	AUT	OMOBILE LIABILITY	Υ		14UENOE0005	4/1/2020	4/1/2021	COMBINED SINGLE LIMIT (Ea accident)	\$1,000,000
	Χ	ANY AUTO						BODILY INJURY (Per person)	\$
		OWNED SCHEDULED AUTOS ONLY AUTOS						BODILY INJURY (Per accident)	\$
		HIRED NON-OWNED AUTOS ONLY						PROPERTY DAMAGE (Per accident)	\$
									\$
В	Х	UMBRELLA LIAB X OCCUR			TUU 5499088	11/1/2020	11/1/2021	EACH OCCURRENCE	\$ 20,000,000
		EXCESS LIAB CLAIMS-MADE						AGGREGATE	\$20,000,000
		DED X RETENTION \$ 10,000							\$
Α		KERS COMPENSATION EMPLOYERS' LIABILITY			14WEOE0003	4/1/2020	4/1/2021	X PER OTH- STATUTE ER	
	ANYF	PROPRIETOR/PARTNER/EXECUTIVE N	N/A					E.L. EACH ACCIDENT	\$1,000,000
	(Man	datory in NH)						E.L. DISEASE - EA EMPLOYEE	\$1,000,000
	If yes	s, describe under CRIPTION OF OPERATIONS below						E.L. DISEASE - POLICY LIMIT	\$ 1,000,000
С	Equi	pment Floater			1038121	11/1/2020	11/1/2021	Leased/ Rented Deductible Valuation	675,000 5,000 ACV

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Re: Contract #3669; Project Name: #2020-106 All Roads Transportation Safety ("ARTS") Rural Systemic Safety Project

Clackamas County, its officers, commissioners and employees and Clackamas County Board of Commissioners are additional insureds as respects general and auto liability on a primary/non-contributory basis for work performed on above project, if required by written contract.

30 day notice of cancellation will be provided to the certificate holder except for nonpayment of premium.

CERTIFICATE HOLDER	CANCELL ATION

Clackamas County Clackamas County Purchasing Clackamas Count Public Service 2051 Kaen Road Oregon City OR 97045 SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.