



INVITATION TO BID #2018-07
Clackamas River Bridge and Clear Creek Bridge Approaches
Repair Construction
ADDENDUM NUMBER 1
April 18, 2018

On March 29, 2018, Clackamas County ("County") published Invitation to Bid #2018-07 ("BID"). The County has found that it is in its interest to amend the BID through the issuance of this Addendum #1. Except as expressly amended below, all other terms and conditions of the original BID and subsequent Addenda shall remain unchanged.

1. Remove and replace BID SCHEDULE 'B': CLEAR CREEK (SPRINGWATER ROAD) BRIDGE APPROACHES with the attached bid schedule "B", titled Addendum #1 Bid Schedule "B" BID SCHEDULE 'B': CLEAR CREEK (SPRINGWATER ROAD) BRIDGE APPROACHES

***Note the following changes:**

Deleted items:

<u>Number</u>	<u>Item</u>	<u>Unit</u>	<u>Quantity</u>
26.	Thrie Beam Steel Rail	LS	1
10.	General Excavation	CY	290

Modified items:

<u>Old Number/ New Number</u>	<u>Item</u>	<u>Unit</u>	<u>Quantity</u>
16./	Cold Plane Pavement Removal	SQYD	70
15.	And/Or Excavation, 9 – 23 Inch Deep		
17./	Cold Plane Pavement Removal	SQYD	70
16.	And/Or Excavation, 26 Inch Deep		
18./	Cold Plane Pavement Removal	SQYD	230
17.	And/Or Excavation, 23 – 31 Inch Deep		
19./	Cold Plane Pavement Removal	SQYD	80
18.	And/Or Excavation, 26 – 34 Inch Deep)		

Attachments:

Addendum #1, April 18, 2018- BID SCHEDULE 'B': CLEAR CREEK (SPRINGWATER ROAD) BRIDGE APPROACHES

Addendum #1, April 18, 2018

BID SCHEDULE 'B': CLEAR CREEK (SPRINGWATER ROAD) BRIDGE APPROACHES

SPRINGWATER RD AT CLACKAMAS RIVER BRIDGE AND CLEAR CREEK BRIDGE APPROACH CONSTRUCTION						
Spec No.	Item No.	ITEM DESCRIPTION	UNIT	AMOUNT	UNIT PRICE	TOTAL PRICE
MOBILIZATION AND TRAFFIC CONTROL						
0196	1	EXTRA WORK AS AUTHORIZED	FA	-	-	\$20,000.00
0210	2	MOBILIZATION	LS	ALL		
TRAFFIC CONTROL						
0225	3	TEMPORARY WORK ZONE TRAFFIC CONTROL, COMPLETE	LS	1		
0225	4	FLAGGERS STATION LIGHTING	EACH	3		
EROSION CONTROL						
0280	5	EROSION CONTROL	LS	1		
0280	6	SEDIMENT BARRIER, TYPE 8	FOOT	640		
0290	7	POLLUTION CONTROL PLAN	LS	1		
ROADWORK						
305	8	CONSTRUCTION SURVEY WORK	LS	1		
0310	9	ASPHALT PAVEMENT SAW CUTTING	FOOT	290		
331	10	12 INCH SUBGRADE STABILATION	SY	50		
334	11	PREPARATION OF SHOULDERS	LS	1		
350	12	GEOGRID, TYPE 2	SY	640		
BASES						
0620	13	COLD PLANE PAVEMENT REMOVAL, 2 INCH DEEP	SQYD	2,000		
0620	14	COLD PLANE PAVEMENT REMOVAL, 4 INCH DEEP	SQYD	600		
0620	15	COLD PLANE PAVEMENT REMOVAL AND/OR EXCAVATION, 9 - 23 INCH DEEP	SQYD	70		
0620	16	COLD PLANE PAVEMENT REMOVAL AND/OR EXCAVATION, 26 INCH DEEP	SQYD	70		
0620	17	COLD PLANE PAVEMENT REMOVAL AND/OR EXCAVATION, 23 - 31 INCH DEEP	SQYD	230		
0620	18	COLD PLANE PAVEMENT REMOVAL AND/OR EXCAVATION, 26 - 34 INCH DEEP	SQYD	280		
0640	19	AGGREGATE SHOULDERS	TON	250		
0640	20	AGGREGATE BASE	TON	420		
WEARING SURFACES						
0744	21	LEVEL 3, 1/2 INCH DENSE HMAC MIXTURE @ 2" DEEP (Wearing Course)	TON	630		
0744	22	LEVEL 3, 1/2 INCH DENSE HMAC MIXTURE @ 0-10" DEEP (Base/Leveling Course)	TON	550		
PERMANENT TRAFFIC CONTROL AND GUIDANCE DEVICES						
810	23	31 INCH GUARDRAIL, TYPE 2A	FT	312.5		
810	24	31 INCH GUARDRAIL, TYPE 3	FT	38		
810	25	GUARDRAIL TERMINALS, NON-FLARED	EA	2		
810	26	GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EA	2		
810	27	GUARDRAIL END PIECES, TYPE B	EA	1		
810	28	EXTRA FOR 8 FOOT POSTS	EA	40		
810	29	GUARDRAIL TRANSITION	EA	3		
810	30	EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EA	12		
820	31	REMOVE AND REINSTALL CONCRETE BARRIER	LS	1		
860	32	THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFIED	FOOT	11,000		

Addendum #1, April 18, 2018

BID SCHEDULE 'B': CLEAR CREEK (SPRINGWATER ROAD) BRIDGE APPROACHES

SPRINGWATER RD AT CLACKAMAS RIVER BRIDGE AND CLEAR CREEK BRIDGE APPROACH CONSTRUCTION						
Spec No.	Item No.	ITEM DESCRIPTION	UNIT	AMOUNT	UNIT PRICE	TOTAL PRICE
867	33	PAVEMENT BAR, TYPE AB	SQFT	70		

PROPOSED COST BID SCHEDULE 'B' _____
(Numerically)

PROPOSED COST BID SCHEDULE 'B' _____
(Written in Words)

PROPOSED COST BID SCHEDULES 'A' AND 'B' _____
(Numerically)

PROPOSED COST BID SCHEDULES 'A' AND 'B' _____
(Written in Words)

COMPANY NAME _____

AUTHORIZED SIGNATURE _____