



GEORGE MARLTON, JD
PROCUREMENT DIVISION DIRECTOR

PROCUREMENT DIVISION
PUBLIC SERVICES BUILDING
2051 KAEN ROAD | OREGON CITY, OR 97045

REQUEST FOR QUOTES #2018-21
Website Design and Development
ADDENDUM NUMBER #2
March 22, 2018

On March 7, 2018, Clackamas County (“County”) published Request for Quotes #2018-21 Website Design and Development (“RFQ”) and on March 20, 2018 published Addendum #1. The County has found that it is in its interest to amend the RFQ through the issuance of this Addendum #2. Except as expressly amended below, all other terms and conditions of the original RFQ and subsequent Addenda shall remain unchanged.

1. Quote due date is hereby changed from **March 28, 2018 at 2:00 PM** to **April 4, 2018 at 2:00 PM**.
2. The following additions are made to:
2. Scope:
ESTIMATED BUDGET: Not to exceed **\$130,000.00**

End of Addendum #2