



GEORGE MARLTON, JD
PROCUREMENT DIVISION DIRECTOR

PROCUREMENT DIVISION
PUBLIC SERVICES BUILDING
2051 KAEN ROAD | OREGON CITY, OR 97045

REQUEST FOR QUOTES #2017-48
CBX Marylhurst North Fiber Project
ADDENDUM NUMBER 1
July 3, 2017

On June 21, 2017, Clackamas County ("County") published Request for Quotes #2017-48 ("RFQ"). The County has found that it is in its interest to amend the RFQ through the issuance of this Addendum #1. Except as expressly amended below, all other terms and conditions of the original RFQ and subsequent Addenda shall remain unchanged.

1. The Quote Due Date has been changed from July 5, 2017 at 2:00PM to **July 12, 2017 at 2:00PM.**
2. **All aerial fiber work has been removed from this project and therefore should NOT be included in vendors quote.**

End of Addendum #1