

On April 26, 2018, Clackamas County ("County") published Invitation to Bid #2018-46 ("BID"). The County has found that it is in its interest to amend the BID through the issuance of this Addendum #1. Except as expressly amended below, all other terms and conditions of the original BID and subsequent Addenda shall remain unchanged.

- 1. The Bid Closing date is hereby by changed from May 16, 2018 at 2:00PM to May 21, 2018 @ 2:00PM.
- 2. Remove and replace BID SCHEDULE 'B': CLEAR CREEK (SPRINGWATER ROAD) BRIDGE APPROACHES with the attached bid schedule "B", titled Addendum #1 Bid Schedule "B" BID SCHEDULE 'B': CLEAR CREEK (SPRINGWATER ROAD) BRIDGE APPROACHES

### \*Note the following changes: <u>Deleted items:</u>

<u>Number</u>	Item	<u>Unit</u>	<u>Quantity</u>				
26.	Thrie Beam Steel Rail	LS	1				
10.	General Excavation	CY	290				
Modified items:							
Old Number/ <u>New Number</u> 16./ 15.	<u>Item</u> Cold Plane Pavement Removal And/Or Excavation, 9 – 23 Inch Dee	<u>Unit</u> SQYD	<u>Quantity</u> 70				
17./ 16.	Cold Plane Pavement Removal And/Or Excavation, 26 Inch Deep	SQYD	70				
18./	Cold Plane Pavement Removal	SQYD	230				
17.	And/Or Excavation, 23 – 31 Inch De	eep					
19./	Cold Plane Pavement Removal	SQYD	280				
18.	And/Or Excavation, 26 – 34 Inch De	eep)					

### Attachments:

Addendum #1, May 15, 2018- BID SCHEDULE 'B': CLEAR CREEK (SPRINGWATER ROAD) BRIDGE APPROACHES

# Addendum #1, May 15, 2018

## BID SCHEDULE 'B': CLEAR CREEK (SPRINGWATER ROAD) BRIDGE APPROACHES

CONSTRUCTION						
spec No.	Item No.	ITEM DESCRIPTION	UNIT	AMOUNT	UNIT PRICE	TOTAL PRICE
IOBILIZ	ZATION AND TR	AFFIC CONTROL				
0196	1	EXTRA WORK AS AUTHORIZED	FA	-	-	\$20,000.0
0210	2	MOBILIZATION	LS	ALL		
RAFFIC	C CONTROL					
0225	3	TEMPORARY WORK ZONE TRAFFIC CONTROL, COMPLETE	LS	1		
0225	4	FLAGGERS STATION LIGHTING	EACH	3		
ROSIO	N CONTROL					
0280	5	EROSION CONTROL	LS	1		
0280	6	SEDIMENT BARRIER, TYPE 8	FOOT	640		
0290	7	POLLUTION CONTROL PLAN	LS	1		
ROADW	ORK					
305	8	CONSTRUCTION SURVEY WORK	LS	1		
0310	9	ASPHALT PAVEMENT SAW CUTTING	FOOT	290		
331	10	12 INCH SUBGRADE STABILIATION	SY	50		
334	11	PREPARATION OF SHOULDERS	LS	1		
350	12	GEOGRID, TYPE 2	SY	640		
BASES						
0620	13	COLD PLANE PAVEMENT REMOVAL, 2 INCH DEEP	SQYD	2,000		
0620	14	COLD PLANE PAVEMENT REMOVAL, 4 INCH DEEP	SQYD	600		
0620	15	COLD PLANE PAVEMENT REMOVAL AND/OR EXCAVATION,	SQYD	70		
0620	16	9 - 23 INCH DEEP COLD PLANE PAVEMENT REMOVAL AND/OR EXCAVATION,	SQYD	70		
0620	17	26 INCH DEEP COLD PLANE PAVEMENT REMOVAL AND/OR EXCAVATION,	SQYD	230		
0620	18	23 - 31 INCH DEEP COLD PLANE PAVEMENT REMOVAL AND/OR EXCAVATION,	SQYD	280		
0640	19	26 - 34 INCH DEEP AGGREGATE SHOULDERS	TON	250		
0640	20	AGGREGATE BASE	TON	420		
VEARIN	RING SURFACES					
0744	21	LEVEL 3, 1/2 INCH DENSE HMAC MIXTURE @ 2" DEEP (Wearing Course)	TON	630		
0744	22	LEVEL 3, 1/2 INCH DENSE HMAC MIXTURE @ 0-10" DEEP (Base/Leveling Course)	TON	550		
ERMA						
810	23	31 INCH GUARDRAIL, TYPE 2A	FT	312.5		
810	24	31 INCH GUARDRAIL, TYPE 3	FT	38		
810	25	GUARDRAIL TERMINALS, NON-FLARED	EA	2		
810	26	GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EA	2		
810	27	GUARDRAIL END PIECES, TYPE B	EA	1		
810	28	EXTRA FOR 8 FOOT POSTS	EA	40		
810	29	GUARDRAIL TRANSITION	EA	3		
810	30	EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EA	12		
820	31	REMOVE AND REINSTALL CONCRETE BARRIER	LS	1		
520		THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-		· ·		

# Addendum #1, May 15, 2018

## BID SCHEDULE 'B': CLEAR CREEK (SPRINGWATER ROAD) BRIDGE APPROACHES

SPRINGWATER RD AT CLACKAMAS RIVER BRIDGE AND CLEAR CREEK BRIDGE APPROACH CONSTRUCTION								
Spec No.	Item No.	ITEM DESCRIPTION	ITEM DESCRIPTION		AMOUNT	UNIT PRICE	TOTAL PRICE	
867	33	PAVEMENT BAR, TYPE AB		SQFT	70			
PROPC	DSED COST BID	SCHEDULE 'B'						
			(Numerically)					
PROPC	SED COST BID	SCHEDULE 'B'	(Written in Words)					
PROPC	SED COST BID	SCHEDULES 'A' AND 'B'	(Numerically)					
PROPC	SED COST BID	SCHEDULES 'A' AND 'B'						
COMPA	ANY NAME							
AUTHC	RIZED SIGNAT	JRE						