

**ADDENDUM #2
TO THE REQUEST FOR PROPOSAL DOCUMENTS FOR THE
122ND & 132ND AVE: SIDEWALK CONNECTIONS**

TO: ALL BID DOCUMENT HOLDERS
DATE: December 12, 2016

This Addendum #2 issued prior to receipt of proposals will become part of the Contract documents, superseding the originals to the applicable extent indicated. Proposers shall be responsible for issuing information to those furnishing bids and quotes to them.

Changes:

1. **SECTION 3, SCHEDULE OF PRICES** – Remove and replace the Bid Schedule of Prices with the enclosed revised Bid Schedule further identified as Addendum #2. The following changes were made to the Bid Schedule:

<u>Number</u>	<u>Item</u>	<u>Unit</u>		<u>Quantity</u>	
		<u>Original</u>	<u>New</u>	<u>Original</u>	<u>New</u>
15	General Excavation	LS	CUYD	1	1,200

All Bidders shall acknowledge receipt and acceptance of this Addendum #2 to the **SE 122nd Ave & 132nd Ave: Sidewalk Connections** project by signing in the space provided and submitting the signed Addendum with the Bid. Bids submitted without this Addendum may be considered informal.

George Marlton - Procurement Division Manager

Received, acknowledged, and conditions agreed to this _____ day of _____, 2016.

BIDDER: _____

BY: _____

SE 122nd Ave & 132nd Ave: Sidewalk Connections

Bid Schedule - Addendum #2

Item #	Spec Section	Description	Unit	Quantity	Unit Price	Total Price
1	00210	MOBILIZATION	LS	1		
2	00225	TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS	1		
3	00280	EROSION CONTROL	LS	1		
4	00280	EROSION CONTROL BLANKET	SQYD	1,200		
5	00280	CONSTRUCTION ENTRANCE	EACH	2		
6	00280	INLET PROTECTION, TYPE 3	EACH	36		
7	00280	SEDIMENT BARRIER, TYPE 8	FOOT	1,920		
8	00294	SOIL TESTING	LS	1		
9	00294	CONTAMINATED SOIL REMOVAL	TON	743		
10	00296	MATERIALS TESTING	LS	1		
11	00296	PAINTED CONCRETE	TON	10		
12	00305	CONSTRUCTION SURVEY WORK	LS	1		
13	00310	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS	1		
14	00320	CLEARING AND GRUBBING	LS	1		
15	00330	GENERAL EXCAVATION	CUYD	1,200		
16	00331	12 INCH SUBGRADE STABILIZATION	SQYD	100		
17	00415	MAIN LINE VIDEO INSPECTION	FOOT	137		
18	00430	6 INCH DRAIN PIPE	FOOT	330		
19	00430	SUBSURFACE DRAIN OUTLETS	EACH	2		
20	00445	12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT	137		
21	00470	CONCRETE INLETS, TYPE CG-2	EACH	4		
22	00490	CONNECTION TO EXISTING STRUCTURES	EACH	4		
23	00490	MINOR ADJUSTMENT OF MANHOLES	EACH	2		
24	00490	ADJUSTING INLETS	EACH	13		
25	00490	ADJUSTING BOXES	EACH	12		
26	0B596	SEGMENTAL BLOCK RETAINING WALL	SQFT	220		
27	00640	AGGREGATE BASE	CUYD	570		
28	00744	LEVEL 3, 1/2 INCH DENSE ACP MIXTURE	TON	544		
29	00749	EXTRA FOR ASPHALT APPROACHES	EACH	13		
30	00759	CONCRETE CURBS, STANDARD CURB	FOOT	1,845		

SE 122nd Ave & 132nd Ave: Sidewalk Connections**Bid Schedule - Addendum #2**

Item #	Spec Section	Description	Unit	Quantity	Unit Price	Total Price
31	00759	CONCRETE DRIVEWAY CONNECTIONS	SQFT	1,300		
32	00761	PERVIOUS CONCRETE DRIVEWAYS	SQFT	3,170		
33	00761	PERVIOUS CONCRETE WALKS	SQFT	14,414		
34	00865	THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	FOOT	2,800		
35	00867	PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH	6		
36	00905	REMOVE AND REINSTALL EXISTING SIGNS	LS	1		
37	01030	SEEDING MOBILIZATION	EACH	2		
38	01030	LAWN SEEDING	SQYD	1,200		
39	01030	MULCHING	ACRE	0.10		
40	01040	TOPSOIL	CUYD	98		
41	01050	REMOVING AND REBUILDING FENCE	FOOT	926		
42	01070	REMOVE AND REINSTALL MAILBOX SUPPORTS	EACH	19		

Total Bid Price =**TOTAL BID PRICE** _____
(In Words)**CONTRACTOR:** _____