

BID #2018-125 – Tualatin River Bridge Approach Repair SUBMITTAL DEADLINE: January 30, 2:00 PM PT

	D / //E! D ! !	0 1 1 :	TT 1	C 4161 41	D'ID I
	Date/Time Received	Quote Amount			Bid Bond
			Electronic	Sneet Signed	Included
1. Granite Construction Company	1/30/19	\$ 179,179.00	☐ Hardcopy ☑ Electronic	⊠ Yes □ No	⊠ Yes □ No
	10:51 am				
Roy Houch Construction	1/30/19	\$ 108,134.00	⊠ Hardcopy	⊠ Yes □ No	⊠ Yes □ No
	1:00 pm		☐ Electronic		
3. Brix Paving Northwest	1/30/19	\$ 134,169.00	☐ Hardcopy ☑ Electronic	⊠ Yes □ No	⊠ Yes □ No
	1:05 pm				
4. Knife River Corp	1/30/19	\$ 122,156.00	☐ Hardcopy ☑ Electronic	⊠ Yes □ No	⊠ Yes □ No
	1:14 pm				
5. Precision Paving Plus	1/30/19	\$ 137,479.10	☐ Hardcopy ☑ Electronic	⊠ Yes □ No	⊠ Yes □ No
	1:21 pm				
6. Conway Construction	1/30/19	\$ 278,754.00	☐ Hardcopy ☑ Electronic	⊠ Yes □ No	⊠ Yes □ No
	1:24 pm				
7. S-2 Contractors	1/30/19	\$ 136,540.00	☑ Hardcopy☑ Electronic	⊠ Yes □ No	⊠ Yes □ No
	1:42 pm				
8. PCR Inc	1/30/19	\$ 224,019.00	☑ Hardcopy☑ Electronic	⊠ Yes □ No	⊠ Yes □ No
	1:43 pm				
		\$	Hardcopy	☐ Yes ☐ No	☐ Yes ☐ No
			☐ Electronic		
	Roy Houch Construction Brix Paving Northwest Knife River Corp Precision Paving Plus Conway Construction S-2 Contractors	Roy Houch Construction 1/30/19 1:00 pm	Granite Construction Company 1/30/19 10:51 am Roy Houch Construction 1/30/19 1:00 pm Brix Paving Northwest 1/30/19 1:05 pm Knife River Corp 1/30/19 1:14 pm Precision Paving Plus 1/30/19 1:21 pm Conway Construction 1/30/19 1:24 pm S-2 Contractors 1/30/19 1:42 pm PCR Inc 1/30/19 1:43 pm \$ 179,179.00 \$ 108,134.00 \$ 108,134.00 \$ 134,169.00 \$ 122,156.00 \$ 137,479.10 \$ 278,754.00 \$ 278,754.00 \$ 224,019.00 \$ 224,019.00	Caranite Construction Company	Caranite Construction Company

Apparent Low Quoter: Roy Houch Construction	Bid Amount: \$108,134.00
Opened On: January 30, 2019	
Ryan Rice, Contract Analyst	

Signature Date