



GEORGE MARLTON, JD
PROCUREMENT DIVISION DIRECTOR

PROCUREMENT DIVISION
PUBLIC SERVICES BUILDING
2051 KAEN ROAD | OREGON CITY, OR 97045

REQUEST FOR PROPOSALS #2018-117
Oak Grove-Lake Oswego Pedestrian/Bicycle Bridge Feasibility Study
ADDENDUM NUMBER 1
November 29, 2018

On November 8, 2018, Clackamas County (“County”) published Request for Proposals #2018-117 (“RFP”). The County has found that it is in its interest to amend the RFP through the issuance of this Addendum #1. Except as expressly amended below, all other terms and conditions of the original RFP and subsequent Addenda shall remain unchanged.

1. **Section 3.3. Scope of Work, Task and Deliverables is hereby modified as follows:**
 - Task 4a: Product Due Date is changed from December 2019 to *January 2019*.
 - Task 6g: Product Due Date is changed from December 2020 to *December 2019*.

End of Addendum #1