



GEORGE MARLTON, JD
PROCUREMENT DIVISION DIRECTOR

PROCUREMENT DIVISION
PUBLIC SERVICES BUILDING
2051 KAEN ROAD | OREGON CITY, OR 97045

REQUEST FOR QUOTES #2018-79
CRANE AND HOIST INSPECTION AND MAINTENANCE SERVICES
ADDENDUM NUMBER 1
September 25, 2018

On September 5, 2018, Clackamas County (“County”) published Request for Quotes #2018-79 (“RFQ”). The County has found that it is in its interest to amend the RFQ through the issuance of this Addendum #1. Except as expressly amended below, all other terms and conditions of the original RFQ and subsequent Addenda shall remain unchanged.

1. The RFQ closing date is hereby changed from September 25, 2018 at 2:00PM Pacific Time to **October 2, 2018 at 2:00PM Pacific Time**. All references to the Closing Date in the RFQ are hereby changes.

End of Addendum #1