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Note that these are questions submitted by interested firms to the above referenced solicitation. The
below answers are for clarification purposes only and in no way alter or amend the RFP as published.

1. Concerning Section 5.6, Supportive Information, bullet point 2, it states “Time allocation (in
hours) for each member of the consultant team based on the proposed project schedule™.
Does the County really want time allocation in hours? If you do intend to request hours, for
which phase of project? We have seen other proposals state ““Percent Available to work on this
Project over the Duration of the Contract™ as an alternative.

Answer: The Time Allocation requested in section 5.6 is for the first phase of the project. The
County is seeking an hourly breakdown for the consultant team based on the Proposer’s Gantt
chart project schedule.

End of Clarifying Questions #2
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